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FORM B-2 

  

 
 

DR. VIRAMBHAI RAJABHAI GODHANIYA 
COLLEGE OF ARTS, COMMERCE, HOME SCIENCE 

AND INFORMATION TECHNOLOGY FOR GIRLS, 
PORBANDAR. 

 
 
 

NAME OF WORK :  REPAIRING AND RENOVATION AT VIRAMBHAI 

R. GODHANIYA COLLEGE OF ARTS,COMMERCE, 

HOMESCIENCE & IT FOR GIRLS, PORBANDAR. 

 
 

TENDER   PAPERS 
 

                    

 

The Principal, Dr. V. R. Godhaniya College  
of Arts, Commerce, Home Science and IT for Girls, 

PORBANDAR – 360 575. 
PHONE NO. (0286) 2247709. 
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DR. VIRAMBHAI RAJABHAI GODHANIYA 
College of Arts, Commerce, Home Science and I. T.  For 

Girls, Porbandar.  
 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
 

 

 

Name of work :  REPAIRING AND RENOVATION AT VIRAMBHAI R. 

GODHANIYA COLLEGE OF ARTS,COMMERCE, 

HOMESCIENCE & IT FOR GIRLS, PORBANDAR.   

   

 ADDRESS: GODHANIYA COLLEGE CAMPUS, OPP. 

KHIJDI PLOT, PORABANDAR, Dist. PORBANDAR, 

GUJARAT - 360575 
 

 

 

 

Issued to –  

 
 

The Principal,  
Dr. V. R. Godhaniya College  

of Arts, Commerce, Home Science  
and IT for Girls, Porbandar  

 
      

OPENED BY RUSA-2 Component 9 Committee, Dr. V. R. Godhaniya College  
ON DATE 04th June 2019 Hrs. 11:00 a.m. 

 

 

 

 

                    Chairman 
RUSA-2 Compoent 9 Committee,  

Dr. V. R. Godhaniya College  
of Arts, Commerce, Home Science  

and IT for Girls, Porbandar  
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MEMORANDUM OF WORKS IN BRIEF 
 

1) 

 

Name of work     REPAIRING AND RENOVATION 

AT VIRAMBHAI R. 

GODHANIYA COLLEGE OF 

ARTS,COMMERCE, 

HOMESCIENCE & IT FOR 

GIRLS, PORBANDAR.  

At Godhaniya College Campus, 

Opp. Khijdi Plot, Porabandar, Dist. 

Porbandar, Gujarat - 360575 

 
2) 

 

Estimated Cost  -  Rs.   1,00,43,230.00 

3) 

 

Earnest Money -  Rs.         1,00,500.00 

4) Validity period of tender offered (120) days from the stipulated date of 

opening of price bid but no modification 

shall be allowed after downloading  of  

tender. 

   
5) Security Deposite-  

(i) In the form of Term deposit of Scheduled 

Bank. (for minimum one year time limit.) 

 (7.5% of Est. Cost.) 

(ii) To deducted from bills (2.5% of Est. 

Cost.) 

 

Rs.  7,53,750.00 

 

 

Rs.  2,51,250.00 

 

 Total   Rs. 10,05,000.00 
6) Time allowed for completion of the work 

from the date of written order to commence 
 

11   Months 

 

7) Other details 

(i) Date on or before which the tender must 

be submitted. 

 

 (ii) Mode of sending the tender 

  

 

 

(iii) Description essential to be made on bid 

 

 

 

 

 

 

 

 

 

(iv) Mode of quoting rate in Schedule “B” 
 

 

Dt 03
rd

 June 2019 Up to 18:00 Hrs 
 

 

a) Online throgh e-tendering only. 

b) Tenders sent by post will be Out 

right rejected. 

 

a)Name of Work : REPAIRING AND 

RENOVATION AT VIRAMBHAI R. GODHANIYA 

COLLEGE OF ARTS,COMMERCE, HOMESCIENCE 

& IT FOR GIRLS, PORBANDAR. 

b) Last date of Receiving the tender 

Dt. 03
rd

 June 2019 up to 18:00 Hrs. 

c) Pre-bid Meeting to be held on 25th June 

2019 at 11.00 a.m. at Virambhai R. 

Godhaniya College Of Arts,Commerce, 

Homescience & It For Girls, Porbandar. 
 

In figures as well as words 
\ 
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NOTICE INVITING ON-LINE TENDER 

TENDER NOTICE NO VRG/Tender/19-20/001 

(A) Details of Tender Item: 

Sr. No. Name of Work 

Estimated 

Tender Value 

Rs.  

EMD 

 

Tender Fee 

In Rs. 

Class of 

contractor 

Time 

Limit 

1 2 3 4 5 6 7 

1 

Repairing & 

Renovation 

At Virambhai R. 

Godhaniya College Of 

Arts, Commerce, 

Home science & It For 

Girls, Porbandar.  

1,00,43,2

30.00 

1,00,50

0.00 

 

5000.00 

Conditions 

as per 

tender 

documents 11 

 Month 

(B) Schedule for e-tendering is fixed as under: 

(i) Up loading of Tender Documents On Website from Date:-20-05-2019  

(ii) Site Visit (If any) during office hours before 03-06-2019  

(iii) Pre-bid Conference 25-05-2019 at 11.00 Am 

(iv) 
Downloading of tender documents 20-05-2019  to 03-06-2019  Up  to 18:00 

Hrs 

(v) On line Submission price-bid. 20-05-2019  to 03-06-2019  Up to  18 Hrs 

(vi) 

Submission of EMD and Tender fee 

during office hours 

For the purpose of realization, Demand Draft, against 

E.M.D & TENDER FEE, is to be sent in original to The 

Principal, Dr. V. R. Godhaniya College of Arts, 

Commerce, Home Science and IT for Girls, Porbandar 

through R.P.A.D./Speed Post/Courier/Hand Delivery 

before 03-06-2019, 11:00 Hrs. with super scribing the 

name of work on cover. If contractor fails to submit 

E.M.D & TENDER FEE within scheduled time then his 

tender will be canceled. Demand Draft for E.M.D and 

tender fee, shall be submitted online in electronic 

format by scanning while uploading the bid. This 

submission shall mean that E.M.D. Tender fee and 

relevant documents are received. Accordingly offer of 
those shall be opened whose E.M.D, Tender fee, are 

received electronically in the Preliminary stage itself.  

(Vii) Online Tender( Price Bid ) opening Date   04-06-2019 @11.00 
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NOTICE INVITING TENDERS 
 

1.   Tenders are inviting for the work REPAIRING AND RENOVATION  AT 

VIRAMBHAI R. GODHANIYA COLLEGE OF ARTS,COMMERCE, 

HOMESCIENCE & IT FOR GIRLS, PORBANDAR. FOR DR. VIRAMBHAI 

RAJABHAI GODHANIYA College of Arts, Commerce, Home Science And I. T.  For 

Girls, Porbandar, Dist. PORBANDAR. The work is estimated to cost of  Rs. 

1,00,43,230.00  This estimate however, is given as a rough guide. 

 

2.  The work are required to be completed within 11 (ELEVEN) months as per the terms of 

the contract conditions. 

 

3.   The contractor who fulfills all the conditions mentioned below will be permitted to tender: 
1) Minimum average turnover of Rs. 50 lacs in past 3 years. This must be supported by CA Certificate with 

UDIN. 

2) The contractor must have permanent establishment in Porbandar District for minimum past 3 years. 

3) The contractor must have a Civil Engineer on payroll or under contract for minimum past 3 years. 

4) The contractor must produce certificate of experience from minimum 3 customers where new construction 

involved amount exceeding. Rs. 40 lacs per contract. 

5) The contractor must have following registrations proved by relevant certificates/documents: 

a. GST Registration. 

b. PAN Card. 

c. PF Registration 

d. Profession Tax Registration (Of both Employer and Employee) 

e. Shop & Establishment Registration. 

6) The contractor must attend (either in person or through authorised representative) pre-bid meeting and 

carry out site visit before pre-bid meeting. For site visit the contractor or authorised representative must 

visit between 9.00 a.m. to 1.00 p.m. on Monday to Friday. 

 Not more than one tender shall be submitted by a contractor or by a firm of contractors. No 

two or more concerns in which an individual is interested as a proprietor and/ or a partner 

shall tender for the execution of the same work .if they do so, all such tender shall be liable 

to be rejected. 

 

4. Tender documents shall be submitted to www.nprocure.com. 

 

5. Tender  documents  consisting of condition, specification, Schedule(s) of quantities of the 

various classes of work to be done, the conditions of contract etc; could  be  down loaded 

free of  cost, but tender fees  of Rs. 5,000/- shall have  to  remit  during  on or before 16.00 

hours of the last date of uploading. 

 

6. Copies of other drawings and documents pertain to tender and signed for the purpose of 

identification by the Accepting Officer or his accredited representative will be open for 

inspection by tenderer at the following officer or his accredited representative will be open 

for inspection by tender at the following office during working hours on or before 

11/03/2019 16.00 hours: 

 

Virambhai R. Godhaniya College Of Arts,Commerce, Homescience & It For Girls, 

Porbandar 
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 7.  Tenderer are advised to visit the site sufficiently in advance of the date fixed for submission 

of the tender. A tenderer shall be deemed to have full knowledge of all the relevant 

documents samples, site etc; whether he inspects them or not. 

 

8. Submission of a tender by tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specification of the work to be 

done and of conditions and rates at which stores, tool and plant etc. will be issued to him, 

by Tenderee and local conditions and other factors bearing on the execution of the works. 

 

9.     A tender should quote in figures as well as in words the rate(s) tendered. The amount for 

each item should be worked out and the requisite total given. Special care shall be taken to 

write rates in figures as well as in works and the amount in figures only and in such a way 

that interpolation is not possible. The total amount shall be written both in figures and in 

words. In case of figures the words Rs. should be written before the figure of rupees and 

the words ‘paise’ after the decimal figure e.g. Rs. 2.15 p. and in case of words the words 

‘Rupees’ should precede and the words ‘paise’ should be written at the end. Unless the rate 

is in whole rupees and followed by the word ‘only’, it should invariably be upto two places 

of decimal. 

 

10.       All rates shall be quoted on the tender form. 

 

11.    The tender for the works shall not be witnessed by a contractor or contractors who himself / 

themselves has/have tendered or who may and has/have tender for the same works. Failure 

to observe this condition shall render the tender of the contractor tendering, as well as of 

those witnessing the tender, liable to rejection. 

 

12 Tender Documents shall be received by Hand delivery /Register Post A/D by The Principal, 

Dr. V. R. Godhaniya College of Arts, Commerce, Home Science and IT for Girls, 

Porbandar upto Office Hours upto the 03/06/2019 ( date ) and shall be opened at 11.00 

hours on 04/06/2019 in the presence of tenders who may be present. 

 

13 In the case of contractors who have not furnished standing security, the tender shall have to  

furnish earnest money of Rs. 1,00,500.00 (Rupees One Lakh Five hundred only) by way of 

a Demand Draft/Pay order of a Scheduled bank issued in favour of  The Principal, Dr. V. 

R. Godhaniya College of Arts, Commerce, Home Science and IT for Girls, Porbandar.  

 

14. A tenderer shall submit the tender which satisfied each and every condition laid down in 

this notice and tender documents, failing which the tender will be liable to be rejected. 

 

15. The Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home Science and IT for 

Girls, Porbandar or any member of the RUSA-2 Component 9 Committee of Dr. V. R. 

Godhaniya College of Arts, Commerce, Home Science and IT for Girls, Porbandar does not 

bind himself/themselves to accept the lowest or any tender or to give any reasons for the 

decision. 

 

16. This notice of tender shall form part of the contract documents  

For and behalf of Dr. V. R. Godhaniya College of 

Arts, Commerce, Home Science and IT for Girls, 

Porbandar 

 

 

 Date: ..................................    Signature..............................  
Designation.Principal 
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Dr. Virambhai Rajabhai Godhaniya College  
of Arts, Commerce, Homescience And It For Girls, Porbandar 

ITEM TENDER AND CONTRACT FOR WORKS 

 

ADDITIONAL INSTUCTIONS TO PERSONS TENDERING 

 

1. Competency of Tender – No contract will be awarded except to responsible bidders 

capable of performing the class of works contemplated. Before the award of the contract, 

any bidder may be required to show that he has the necessary facilities, experience, ability 

and financial resources to perform the work in satisfactory manner within in the time 

stipulated. Contractor may be required to furnish the department with the statement as to 

their experience and their financial status. 

 

2. Tender will be deemed to have inspected the site and to have satisfied as to the nature of 

all works, all existing roads, water-way and other means of communication and access to 

and from the site and work and the building that may be required for temporary purpose in 

connection with the construction , completion and maintenance of the works and must 

make his own inquiries as to work, yard sites and depot, and dumps and as to acquisition 

of such additional sites and areas as may be necessary for temporary purpose for 

constructing, completing and maintaining the works. 

 

2.1 The tenders shall be received only under  “ONLINE THROGH E-tendering” No other 

system, namely receiving of tenders by Hand Delivery ‘or’ by Express Delivery ‘or’ in 

person, should be adopted under any circumstances . 

I : Late tenders ( i.e. tender received after the specified time of opening ), delayed tenders 

(i.e. tenders received before the time of opening but after due date and time of receipt of 

tenders ) and post tenders offers shall not be opened and considered at all. 

II : The tenders received after  time & the date specified in the tender notice shall not be 

received by the concerned office,  

III : Necessary records should be maintained for refusal of such tenders in the registers for 

receiving tenders and should be initialed by the Principal, Dr. V. R. Godhaniya College of 

Arts, Commerce, Home Science and IT for Girls, Porbandar. 

 

3 Payment:- The tender must understand clearly that the rates quoted are for completed 

works and include all costs due to labour, scaffolding plant, supervision, service works, 

power, royalties and octroi etc. , and to include all extras to cover the cost of night work if 

and when required and no claim for additional payment beyond the price/rates quoted will 

be entertained and the tenderer will not be entitled subsequently to make any claim on the 

ground of misrepresentation or on the ground that he was supplied with information given 

by any person (whether the member is the employee of College or not ) . Any failure on 

his part to obtain all necessary information for the purpose of making his tender and filling 

the several prices and rates therein shall not relieve him from any risks or liabilities arising 

out of or consequent upon the submission of the tender. 

 

4. Tender Forms – Every ‘blank’ in the form of the tender and in the schedule must be filled 

up by the tenderer and must return the document sent herewith. 
 
5. Bidders can prepare and edit their offers number of times before tender submission date 

and time. After tender submission date and time, bidder can not edit their submitted offer 

in any case. No written or online request in this regard shall be granted. 
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Contractors to please read this Carefully :  

1. The percentage in Schedule ‘B’ must be given in words and figures. Amount thus worked out 

must also be entered in column and grand total of amount must be struck out by the tenderer. 

 

2. If the tender is taken in favour of the company, a power of attorney in favour of the person 

who may have signed the tender for the company must accompany the tender. 

 

3. ---deleted--- 

 

4.       Demand Draft/Pay order for earnest money Rs. 1,00,500/- (Rupees One Lakh Five Hundred 

Only) must accompany the tender. Tenderer may pay earnest money Demand Draft/Pay 

order drawn in favour of The Principal, Dr. V. R. Godhaniya College of Arts, Commerce, 

Home Science and IT for Girls, Porbandar. Earnest money by cheque & Bank Guarantee 

shall not be accepted. If the contractor do not turn up to pay the Security Deposit and 

execute contract agreement within specified (or extended) time after intimation to him 

about acceptance of this offer, the earnest money paid for this work will be forfeited and 

tenderer’s tender shall be rejected and then according to aforesaid provision of tender, 

action to blacklist the contractor will be initiated without Delay. 

 
5. The  contractor shall have to furnish  latest available Income Tax Assessment Order before 

his tender is accepted and intimate assessment number and ward under  which he is 

assessed. 

 

6. Copies of certificate as regards previous experience , if any, must accompany the tender. 
 
7. Declaration showing all works on hand with the Contractor and the value of works that 

remains to be executed in each case must accompany the tender. 
 
8. All pages of  Schedule ‘A’ and ‘B’ and specifications should be initialed by the 

Contractor.  
 
9. All corrections, erasures and overwriting should be initialed by the Contractor. 

 

10 Discrepancies and adjustment of Errors :  
Any error in quantity or amount in Schedule ’B’  showing items of works to be carried out 

shall be adjusted in accordance with the following rules. 

 a) In the event of a discrapancy between description in words and figures quoted by a 

tenderer in the rates column, the description in words shall prevail. 

 b) In the event of an error occuring in the ‘amount’ coloumn of the Schedule ‘B’ showing 

items Of work, as a result of wrong multiplication of the unit rate and quantity; the unit 

rate shall be regarded as firm and multiplication shall be amended on the basis of the rate. 

c)All errors in totalling in ‘amount’ column in carrying forward totals shall be corrected. 

d)Any rounding of amount against “items” or in “totals” shall be ignored. 

The tendered sum so altered shall for the purpose of the tender be substituted for the sum 

originally tendered and considered for acceptance. 
  

10. (i) It may please be noted that the tender will be considered as invalid, especially, if the 

requirements as per instruction No.1 to 10 above are not complied with before submitting the 

tender. Also please read carefully the face sheet and ‘General Rules and Directions for the 

guidance of contractor’s of this form. 
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10.(ii) Right is reserved to reject any or all tender(s) without assigning any reason (s) therefore. 

 

10 (iii) For All Tender Bid Above Estimated Value: 

 If All Tenderer submits bid above estimated value, the following options may be adopted: 

 a. All tenders may be rejected and no work carried out. 

 b. Tender may be accepted for entire work with lowest bid. 

            c. The total quantum of work may be reduced as deeded fit by the Tender Cmmittee and  

Tender may be accepted for reduced work with lowest bid.  

 In above matter the decision of RUSA -2 Component - 9 Tender Committee will be final.  
 
10-A   The tender documents shall have to be filled in. 

 

11. In addition to the above, the tender will also be liable to be rejected outright if- 
 

i) The tenderer proposes any alteration in the work specified or in the time allowed for 

carrying out the work or any condition or correction made in any code or mode or 

Schedule ‘B’ or specifications. 

 ii) Any of the page of the tender is/ are removed or replaced 

iii) All corrections , additions or pasted slips are not initialed by the tenderer. 

iv) Any erasure is made by him in the tender and. 

v) The tenderer or in the case of a firm, each partner or the person holding the power of 

attorney thereof does not sign or signature is /are not attested by a witness on page of the 

tender in the space provided for the purpose. 

 

Tender documents for work of : Repairing And Renovation  At Virambhai R. 

Godhaniya College Of Arts,Commerce, Homescience & It 

For Girls, Porbandar 
  

DECLARATION FORM     

 

 

(i)  I/We hereby declare that I/We have visited the site and fully acquainted myself/ourselves 

with the local situations regarding materials, labour and other factors pertaining to the 

work before submitting this tender. 

 

(ii) I /We hereby declare that I/We have carefully studied the conditions of contract, 

specifications and other documents of this work and agree for execute the same 

accordingly. 
 
 

DECLARATION CERTIFICATE  

(iii) I/We hereby declare that my/our near relative are not working in Dr. V. R. Godhaniya 

College of Arts, Commerce, Home Science and IT for Girls, Porbandar or any instutution 

working under Shree Maldevji Odedara Smarak Trust, Porbandar. at today. 
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General Rules and Directions for the Guidance of Contractors 

 

1. All works proposed to be executed by the contractor shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the The Principal, Dr. V. R. 

Godhaniya College of Arts, Commerce, Home Science and IT for Girls, Porbandar and 

signed by the The Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home 

Science and IT for Girls, Porbandar. 

 
This form will state work to be carried out as well as the date of submitting and opening 

tenders and the time allowed for carrying out the work , also the amount of earnest money 

to be deposited with the tender and the amount of the security deposit to be paid by the 

successful tenderer and percentage, if any, to be deducted from bill. It will also state 

whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. 

Copies of the specifications, designs and drawing and estimated rates, and any other 

documents, required in connection with work which shall be signed by The Principal, Dr. 

V. R. Godhaniya College of Arts, Commerce, Home Science and IT for Girls, Porbandar 

for the purpose of identification shall also be open for inspection by Contractor at the 

office of The Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home Science 

and IT for Girls, Porbandar during office hours. 

 Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of the 

Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home Science and IT for 

Girls, Porbandar, such specifications with designs and drawing shall form part of the 

accepted tender. 

2. In the event of tender being submitted by a firm. It must be signed separated by each 

partner thereof or in event of the absence of any partner it shall be signed on his behalf by 

person holding a power of attorney authorising him to do so. Details of partner will be 

furnished in Annexure along with the copy of partnership deed. 

3. Receipts for payment made on account of any work, when executed by a firm , shall also 

be signed by all the partners except where the Contractors are described in their tender as a 

firm in which case the receipts shall be signed in the name of the firm by one of the 

partners or by some other person having authority to give effectual receipts for the firm. 

4. Any person who submits a tender shall fill up the usual printed form including the column 

total according to estimated quantities stating at what rate he is willing to undertake each 

item of the work. Tender which proposes any alteration in the works specified in the said 

form of invitation to tender or in the time allowed for carrying out the work or which 

contain any other condition of any sort , will be liable to rejection. No single tender shall 

include more than one work but contractors who wish to tender for two or more works 

shall submit a separate tender for each, 

5. The following rule shall  apply to all the works  

(a) It is not desirable to make any alteration in the works specified in the said tender form of 

invitation to  tender or in the time allowed for carrying out the work or any other conditions of 

any sort. If any price-bid contains any conditions the same shall have to be rejected outright. 

Document of payment of earnest money and Tender fees shall be submitted together. 

(b) The tenders i.e. Price-bids and technical bids in separate should be submitted 

simultaneously by the ‘Online throgh E-Tendering Only’. The ‘Technical and Price’ bids 

shall contain adequate cross reference wherever necessary to ensure clear and proper 

correlation of them with two bids without any ambiguity whatsoever. 

(c) The bidders shall clearly indicate deviation (s) from specifications or the tender conditions 

very explicitly in the appropriate section and submit a copy of the same with the technical bid. 

It should be very clearly understood by all tenderer that the technical bid should be restricted 

only to technical matters and stipulations of conditions, if any by tender having financial 

implications. The price of main tender should not be disclosed in the technical bid. 
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(d) The technical bid will be opened first on 07/03/2019  at 11.00 AM in the presence of those 

bidders who remain present. The date and time of opening of price bids will be determined by 

the officer who opens the tender, and the same will be intimated to the bidders if required 

after the technical-bid proposals are opened and analysed and all clarifications/price 

variations, if any obtained. 

(e) The conditions specified in technical-bid should invariably be accompanied by proper 

financial evaluation with mode of calculation specifying assumptions, quantities, rate and 

ceiling amounts for each condition and shall also accompany the information in the form 

stating (a) Sr.No (b) Description of the condition (c) Financial evaluation, (d) Ceiling amount 

to be added in price-bid, in case condition is not accepted. 

(f) Ceiling amounts shall be binding on the contractors and are liable to be added to the tender 

amount. 

(g) It is necessary that the contractor or his authorised representative remains present at the 

time of opening of technical-bid as specified in (e) above, so that wanting details and 

clarifications in respect of conditions can be furnished by him or conditions withdrawn on the 

spot by him. If the technical-bid is incomplete in respect of any of the details referred to in 

sub-clauses above and the contractor does not furnish the wanting details as required above on 

the spot in the presence of other bidders after opening the technical –bid, the tender would be 

liable to rejection . 

(h) The evaluation as given by the contractor as modified by tender opening authority with the 

ceiling limit will then be intimated to all the bidders who remain present and then , if 

convenient, the price-bid shall be opened on the same day and the combined evaluation of the 

tender of price-bid and the technical – bid would be worked out. Not further opportunity shall 

be given to the contractors to modify/withdraw conditions at that stage as the price-bid would 

be knows to all,  The Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home 

Science and IT for Girls, Porbandar however , reserves the right to negotiate about the 

tender(s) further with any or all the contractors. In case the Price-bids cannot be opened on the 

same day then another date will be intimated to the tenderer as in para (e) above. 

6. The officer competent to dispose off the tenders shall have the right of rejecting all or any 

of the tenders. 

7. No receipt for any payment alleged to have been made by a Contractor in regard to any 

matter relating to this tender or the contract shall be valid and binding on, Dr. V. R. 

Godhaniya College of Arts, Commerce, Home Science and IT for Girls, Porbandar unless 

it is signed by the Principal. 

8. The memorandum of the work to be tendered for and the schedule of materials to be 

supplied by the Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home Science 

and IT for Girls, Porbandar and there rates shall be filled in and completed by the office of 

the Principal, Dr. V. R. Godhaniya College of Arts, Commerce, Home Science and IT for 

Girls, Porbandar before the tender form is issued. If a form issued to an intending tenderer 

has not been so filled in and completed, he shall request the said principal to have it done 

before he completes and delivers his tender. 

9. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any 

items in this contract. 

10.  All corrections and additions or pasted slips should be initialed. 

11. The measurements of work will be taken according to the usual method in use in the 

Public Works Department or as specified in technical specification and no proposals to 

adopt alternative methods will be accepted. The Principal’s decision as to what is the usual 

method in use in the Public Works Department will be final. 

12 The Insurance Company’s bond will not be accepted against the security deposit. 

13 In the event of any error or discrepancy in write up of tender documents the contractor will 

not take any undue advantage of such error or discripancy and Principal shall have powers 

to intepret and decide correct meaning of contradictory erraneous writing. 
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14. The contractor shall have to furnish PAN and intimate I.T. ward number which he is 

asssessed. 

15. The Contractor will have to construct a shed for storing controlled and valuable materials 

issued to him under schedule ‘A’ of the agreement at work-site having double locking 

arrangement . The materials will then be taken for use in the presence of the Department 

person. No materials will be allowed to be removed from the site of work. 

16. No foreign exchange will be released by the College for the purpose of plant and 

machinery required for the execution of the work contracted for. 

17. Controlled materials (Essentiality Certificate)    

 (i) As regard controlled materials, the College will help to arrange for the permit as far as 

possible and help the Contractor in securing the same. All incidental charges met with in 

procuring these materials shall be borne by the Contractor himself. Though the College 

will help to arrange for the permit as far as possible and help the Contractor in obtaining 

the materials, it shall not accept any responsibility for any loss on account of delay caused 

to the Contractor while obtaining the same. 

 (ii)The contractor shall submit to the Principal on close of every calendar month the 

monthly returns in the prescribed forms as to the receipts and actual use of the controlled 

materials during the month. 

 (iii) The contractor shall permit the Principal or his representative to inspect the stock of 

the controlled materials stored by him at any time whenever the Principal or his 

representative so desire (s). 

18. The tender for the work shall remain open for period (120*) days from the actual date of 

down loading of the price bids for this work and that the tenderer shall not be allowed to 

withdraw or modify the offer on his own after downloading of price bid. If any tenderer 

withdraws or make any modifications or additions in the terms and conditions of his 

tender not acceptable to the the Principal, Dr. V. R. Godhaniya College of Arts, 

Commerce, Home Science and IT for Girls, Porbandar,  then the College shall without 

prejudice to any right remedy, be at liberty to forfeit in full the said earnest money 

absolutely. 

19. In the tender/agreement wherever word "Bank" is used, it shall be construed as "Scheduled 

Bank".   
20. The buildings under the contract will not be occupied by the contractor for use of his 

labourers, staff or for any other purpose, in case of breach of this condition market rent 

will be recovered for the area unauthorized occupied. 

21. Contractor shall give true information in Annexures. In spite of the lower bid, a tender 

may be rejected on grounds of capacity to complete the work in given time or other 

technical factors.   

 

TENDER FOR WORK 
 

I/ We hereby tender for the execution for the The Principal, Dr. V. R. Godhaniya College 

of Arts, Commerce, Home Science and IT for Girls, Porbandar (hereinbefore and hereinafter 

referred to as the Principal) of the work specified in the underwritten memorandum within the 

time specified in such memorandum at the tendered rates specified in Schedule ‘B’ (memorandum 

showing item of works to be carried out ) and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in this tender and in Clause 13 of the 

annexed conditions of contract and agree that when materials for the work are provided by The 

College , such materials and the rates to be paid for them shall be as provided in scheducle ‘A’ 

hereto. 
 

* Strike out which ever is not applicable    

+ In figures as well as words      
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TERMS &   CONDITIONS OF CONTRACT 

 

CLAUSE 1 :  Security Deposit :  
The person/persons whose tender is accepted (hereinafter called the “Contractor”  which 

expression shall, unless excluded by, or repugnant to the context include his Legal heirs, 

executors, administrators and assigns) shall (a) Deposit with the Principal a sum sufficient to 

make up the full security deposit specified in the tender in fixed deposit receipts of Term Deposits 

of Scheduled Bank in the name of The Principal within a period of 10 days from the date of 

receipt of the Notification of his tender , or (b) (i)  deposit seventy five percentage of the total 

security deposits as specified in the tender form with the Principal in Fixed deposit receipt of 

scheduled bank within a period of ten days form the date of receipt of notification of acceptance 

of his tender . if the security deposit is not paid within the above specified time, no work order 

will be issued till the issue about delay is finally decided by the competent authority . (b) (ii) The 

Principal shall be deemed to have been authorised to deduct the balance of twenty five percentage 

of the security deposit as specified in the tender form from the amounts that become payable to 

the contractor for the work done under the contract from time to time, such deduction shall not 

exceed ten percentage of the amount so payable and the whole amount paid in cash or by way of 

deduction shall be held by The College by way of security deposit. For the works whose estimated 

amount is more than rupees fifteen lacs, the Contractor shall have to give the performance bond of 

any schedule bank equivalent to five percentage of the estimated amount put to tender along with 

the initial security deposits. All compensation, Liquidated damages or other sums or money 

payable by the contractor to the College under the terms of this contract shall be deducted from or 

recouped by the realization of a sufficient part of his security deposit, or from the interest arising 

there from or from any sums which may due or may become due by the College to the Contractor 

on any account whatsoever and whether in respect of this contract, any other contract, or 

otherwise. In the event of his security deposit being reduced by reason of any such deduction or 

recipient as aforesaid, the contractor shall within ten days thereafter, make good in cash the 

shortfall in the amount of the security deposit. If the  full amount of the security deposit to be paid 

as above within the period specified above, is not paid the tender/contract already accepted shall 

be considered as  cancelled and legal steps shall be taken against the contractor for recovery of the 

amounts. 

Fifty percentage of the security deposit shall become refundable within Fifteen days after 

the final completion certificate is issued as per above referred clause. All dues under this contract 

or other contract, or otherwise, shall be recovered from the aforesaid amount of fifty percentage of 

the said security deposit and the balance shall be refunded within 15 days after the final certificate 

is issued as per above referred clause. The remaining fifty percentage of the security deposit shall 

be refunded after expiry of the Defect Liability period as per clause 17 and 17-A after deducting 

there from the amount of expenses, if any, due to the College under this contract.  

 

CLAUSE 2 : Liquidated damages for delay :-  
(i ) If the Contractor fails to complete the work under contract by the stipulated date, he shall pay 

liquidated damages of at the rate of 0.1 percentage of the contract value per day from the date of 

delaying the said work upto the date of completion and handing over to the the College. 

(ii ) However also if the contractor fails to complete any part of the work as designed in Schedule 

(c)  by the time indicated against such part, he shall pay Liquidated damages per day from the date 

of delaying the said part of the work up to the date of completion of the said designated part at the  

rates shown in the said schedule of the contract value of such part for such failure till the said 

designated part. is completed. 

 

(iii) The aggregate maximum of liquidated damages payable under clause No.2 Shall not exceed 

0.10 Percentage of contract value per day and shall be subject to the maximum amount of ten 

percentage of the estimated amount put to tender. 
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 (iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender 

for performance shall be sufficient causes for termination of contract and for forfeiture of security 

deposit in respect of works estimated to cost more than Rs.15 lacs, for. Performance and 

registration of the contractor shall also be kept in abeyance for three years from the date as fixed 

in all cases.  

 

CLAUSE 3 : Default by Contractor :  
If the Contractor shall neglect on fail to proceed with the work with due diligence or if he violates 

any of the provision of the Contract, the Principal shall give the Contractor a notice, identifying 

deficiencies in performance and demanding corrective action. Such notice shall clearly state that it 

is given under the provision of this clause. After service of such notice, the contractor shall not 

remove any plant, equipment and material from the site. The The College shall have a lien on all 

such plant, equipment and material from the date of such notice till the said deficiencies have 

been corrected as mentioned in the said notice. 

If the contractor fails to take satisfactory corrective action within ten days after receipt of such 

notice, the Principal on behalf of College shall terminate the contract in whole. In case the entire 

contract is terminated, the amount of security deposit with the value of the work done but not paid 

for, shall stand forfeited to the College. The plants, equipment and materials, held under this 

clause shall then be at the disposal of the College to recover the amount equivalent to the 

liquidated damages and registration of the contractor shall be kept in abeyance for three years 

from the date as fixed in all such cases. 

The Principal if necessary shall direct that a part or the whole of such plant, equipment and 

material be removed from the site within a stipulated period. If the Contractor fails to do so, the 

Principal shall cause them or any part of them to be sold holding the net proceeds of such sale to 

the credit of the Contractor. After settlement of accounts, the lien by the The College of the 

contractor’s remaining plant equipment and balances of materials shall be released. 

Termination of the contract in whole shall be an adequate authority for the Principal to demand 

discharge of the obligations from the guarantor s of the security for the performance. 

 

 

CLAUSE 4 :  
If the progress of any particular portion of the work under Contract is unsatisfactory, the Principal 

shall, notwithstanding that the general progress of the work is satisfactory, in accordance with 

Clause 2 be entitled to take necessary action under Clause 3 after giving the Contractor ten day’s 

notice in writing and the contractor shall have no claim whatsoever for any compensation for any 

loss caused to him due to such action. 

 

 

CLAUSE 5 : 

In any case in which any of powers conferred upon the Principal by clause-3 hereof shall 
have become exercisable and the same shall not have been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers 
shall not with standing be exercisable at any future date. 
 
CLAUSE  5 A:  
In the event of the Principal taking action under clause 3, he may if so desire take possession of 

all or any tools, plants, machineries materials and stores in or upon the work or the site there of or 

belonging to the contractor or procured by him and intended to be used for the execution of the 

work or any part thereof, by paying or allowing for the same in account at the contract rate or in 

case of contract rates not being applicable at such reasonable rate, as may be comparable to 

current market rates where ascertainable of similar articles and comparable condition, to be 

certified by the Principal. In the alternative the Principal may by notice in writing to the contractor 
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or his clerk of the works foreman or other authorised agent require him to remove such tools, 

plants, machineries, materials or stores from the premises within a time to be specified in such 

notice and in the event of the contractor failing to comply with any such requisition , the Principal 

may remove them at the contractor’s expenses or shall remove them by auction or private sale at 

the risk and cost of the contractor in all respects, and the certificate of the Principal as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such removal 

shall be final and conclusive against the contractor. 

 

CLAUSE 6: Extension of time : 

If the contractor shall desire an extension of the time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or any other ground he shall apply in 

writing to the Principal before the expiration of the period stipulated in the tender or before the 

expiration of 30 days from the date on which he was hindered whichever is earlier and the 

Principal may, if in his opinion, believe that there are reasonable grounds for granting an 

extension, grant such extension as he thinks necessary or proper. The decision of the Principal in 

this matter shall be final  
 
CLAUSE 7 :  
The Principal shall nominate a Qualified engineer (here in after referred as "the Engineer") to 

supervise the work and give completion certificate. As soon as the work is completed the 

contractor shall give a notice of such completion to the Principal and on receipt of such notice the 

Principal shall direct the engineer to inspect the work and if he is satisfied that the work is 

completed in all respect then :- 

(i)For all works costing uptoRs.50 lakhs (amount put to tender) the final measurements shall be 

recorded within 45 days from the date of physical completion of the work and the final bill shall 

be prepared within 45 days from the date of recording final measurement., The completion 

certificate shall be issued within one month from the date of final measurement subject to the 

contractor fulfilling his obligation as provided in the contract and subject to the work being 

complete in all respects. 

(ii) In respect of works costing more than Rs.50 lakhs (amount put on tender), the final 

measurements shall be recorded within 75 days from the date of physical completion of the work 

and the final bill shall be prepared within 75 days from the date of recording final measurements 

subject to the contractor fulfilling his obligations as provided in the contract and subject to the 

work being complete in all respects. 

When separate period of completion have been specified for items or groups of items, the 

Engineer shall issue separate completion certificate for such items or groups of items . 

No certificate of completion shall be issued nor shall the work be considered to be complete till 

the contractor shall have removed from the premises, on which the work has been executed, all 

scaffolding, sheds and surplus materials, except such as are required for rectification  of defects; 

rubbish and all huts and sanitary arrangements required for his workmen on the site in connection 

with the execution of the work, as shall have been erected by the contractor for the workmen and 

cleared all dirt form all parts of building(s) in, upon or around which the work has been executed 

or of which he may have possession for the purpose of the execution thereof and cleared floors, 

gutters and drains, cased doors and sashes, oiled locks and fastenings labeled keys clearly and 

handed them over to the Principal or his representative and made the whole premises fit for 

immediate occupation or use to the satisfaction of the Engineer . if the contractor shall fail to 

comply with any of the requirements of these conditions as aforesaid, on or before the date of 

completion of the works, the Principal may , at the expenses of the contractor, fulfill such 

requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks fit 

and the contractor shall have no claim in respect of any such scaffolding or surplus materials 

except for any sum actually released by the sale thereof less the Cost of fulfilling the requirements 

and any other amount that may be due from the contractor. If the expenses of fulfilling such 

requirements is more than the amount realised such disposal as aforesaid the contractor shall 
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forthwith, on demand, pay such excess. The Principal shall also have the rights to adjust the 

amount of excess against any amounts that may be payable to the contractor. 
 

 

CLAUSE 8:  

No payment shall be made for any work, estimated to cost less than rupees one thousand till after 

the whole of the said work shall have been completed and a certificate of completion given. But in 

the case of works estimated to cost more than rupees one thousand, the contractor shall on 

submitting a monthly bill therefore, be entitled to receive payment proportionate to the part of the 

work then approved and passed by the Engineer, whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the contractor., All such intermediate 

payments hall be regarded as payments by way of advance against the final payments only and 

not as payments for work actually done and completed and shall not preclude the Engineer from 

requiring gad, unsound, imperfect or unskilled work to be removed and taken away and 

reconstructed or re-erected, nor shall any such payment be considered as an admission of the due 

performance of the contractor or any part therefore in any respect or the accruing of any claims, 

nor shall it conclude, determine, or affect in any way the power of the Principal as to the final 

settlement and adjustment of the accounts or otherwise or in any other way vary or effect the 

contract. The final bill shall be submitted by the contractor within one month of the completion of 

the work , otherwise the Engineer's certificate of the measurements and of the total amount 

payable for the work shall be final and binding on all parties. 

 

CLAUSE 9 :  
The rates for items of works shall be valid only when the items concerned is accepted as having 

been competed fully in accordance with the sectional specifications. In cases where the items of 

work are accepted as not so completed, the Principal may make payment on account of such items 

at such reduced rates as he may consider reasonable in preparation of final or on account bill. 
 

CLAUSE 10 :  Bills to be submitted monthly : 

A bill shall be submitted by the contractor each month on or before the date fixed by the Principal 

for all works executed in the previous month and Principal shall take or cause to be taken the 

requisite measurements for the purpose of having the same verified and the claim, so far as it is 

admissible, shall be adjusted, if possible, within ten days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Principal may depute a 

subordinate to measure up the said work in the presence of the contractor or his duly authorised 

agent whose counter-signature to the measurement list shall be sufficient warrant and the 

Principal may  prepare a bill from such list which shall be binding on the contractor in all 

respects. 

 

CLAUSE 11 :  
The contractor shall submit all the bills on the printed forms to be had on application at the office 

of the Principal. The charges to be made in the bills shall always be entered at the rates specified 

in the agreement or at the partly reduced rates subject to the approval by the Engineer in the case 

of items not completed/executed as per agreements or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender, at the rate here in 

after provided for such work . 

 

CLAUSE 12 :  
 

For materials provided in schedule-A and consumed in excess quantities, the rates provided in 

Schedule A shall be increased/executed corresponding to the increased/decrease in the new rate 

payable for excess quantity as compared to the tender-rates. The rate for materials provident in 



 - 17 - 

 17

extra items will be the issue rates plus storage charge ruling on the date of issue of such quantity 

of materials. 
 

CLAUSE 13:  
(1) The contractor shall execute the whole and every part of the work in the most substantial and 

workman-like manner and both as regards materials and in other respects in strict accordance with 

specifications. 

The contractor shall also confirm exactly, fully and faithfully to the design, drawings and 

instructions in writing for the work signed by the Principal . the design and the drawings shall we 

lodged in the office of the site Principal to which the contractor shall be entitled to have access for 

the purpose of inspection at such office during office  hours. 

Where the instructions referred to above are not contained in separate letters addressed to the 

contractor the same shall be recorded in the work-order book, which shall be maintained and kept 

on the site of the work. The contractor shall be required to sign such entries in the work-order 

book in token of having noted the instructions. However, if the contractor fails to sing the work-

order book for any reason whatsoever, the entry of the instructions in the work-order book shall 

be deemed to be the due notice to him of the said instructions. The work-order book shall be open 

for inspections to the contractor on the site of the work during office hours. 

(2) The contractor will be entitled to receive one copy of the accepted tender along with the work 

order free of cost and will also be entitled to receive three sets of contract and working drawings 

according to the progress of work as and when needed, free of cost. 

(3) The several documents forming the contract are essential parts of the contract and 

requirements occurring in one is binding as through occurring in all. They are intended to be 

mutually explanatory and complimentary and to describe and provide for a complete work. 

In the event of any discrepancy in the several documents forming the contract or in any one 

documents, the following order of precedence should apply. 

(a) Dimension and quantities : (i) Drawings (ii) Schedule-B of the Tender form (iii) 

specification. 

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to 

scaled dimensions. 

(b) Description : (I)  Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications. 

In the case of effective description or ambiguity, the Principal is entitled to issue further 

instructions directing in what manner the work is to be carried out. The contractor cannot take any 

advantage of any apparent error or omission in drawings or specifications and the Principal shall 

be entitled to make corrections and interpretations as necessary to fulfill the plans and 

specifications. 

 

 

 

 

CLAUSE 14.1  :  
The Engineer shall have power to make any alterations in or addition to the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work and the contractor shall be bound to carry out the work 

in accordance with any instructions in this connection which may be given to him in writing 

signed by the Principal and such alternation shall not invalidate the contract and additional work 

which the contractor may be directed to do in the manner above specified as part of the work shall 

be carried out by the contractor on the same conditions in all respects on which he agreed to do 

the main work and at the same rate as out by the contractor on the same conditions in all respects 

on which he agreed to do the main work and at the same rate as are specified in the tender for the 

main work. 

14.2. Except that when the quantity of any item exceeds the quantity as in the tender by more 

than 10 % the contractor will be paid for the quantity in excess of 10 % at the rate entered in the 
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SOR of the year during which the excess in quantity is first executed or tender rate whichever is 

less. 

 

14.3.   If the additional or altered work includes any class of work for which no rate is specified 

in this contract, then such class of work shall be carried out. 

 

(i) At the rate derived from the item within the contract which is comparable to the one involving 

additional or altered class of work, where there are more than one comparable items , the item of 

the contract which is nearest in comparison with regard to class or classes of the work involved 

shall be selected and the decision of the Engineer as to the nearest comparable item shall be final 

and binding on the contractor. 

 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried 

out at the rate entered in the Schedule of Rates of the Division for the year in which the tender 

was received, increased or decreased by the percentage by which the tender amount is more or 

less as compared to the amount arrived at the rates in the “Schedule or Rates” of the Division in 

the year in which the tender was received. if the Schedule of rates of the Division does not contain 

all the items the percentage increase or decrease of the tender shall be calculated considering such 

items which were included in the “Schedule of Rates “of the Division for the year and for 

materials consumed on such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above instead of the rate stipulated in schedule ‘A’. 

 

(iii) If it is not possible to arrive at the rate from (i)  and (ii) above, such class of work shall be 

carried out at the rate decided by the competent authorities on the basis of detailed rate analysis 

after hearing the contractor before a Committee of Rusa-2 Component 9 of the College. 

 

14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of 

the Division is ordered to be carried out before the rate is agreed upon, then the contractor shall 

within seven days  of the date of receipt by him of the order to carry out the work, inform the 

Principal of the rate, which it is his intention to charge for such class of work and if the Engineer 

in charge does not agree to this rages, he shall by notice in writing be at liberty to cancel his order 

to carry out such class of work and arrange to carry it out in such manner as he may consider it 

advisable, provided always that if the contractor shall commence work or incur any expenditure in 

regard thereof before the rates shall have been determined as lastly herein before mentioned, then 

in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure 

incurred by him prior to the date of the determination of the rate as aforesaid  according to such 

rate or rates as shall be fixed by the Principal. In the event of the dispute, the decision of the 

Committee of Rusa-2 Component 9 of the College shall be final.  

Where, however, the work is to be executed according to the designs, drawings and specifications 

recommended by the contractor and accepted by the competent authority, the alternation above 

referred to shall be within the scope of such designs, drawings and specifications appended to the 

tenders.  

The time limit for the completion of the work shall be extended in the proportion that the increase 

in the cost occasioned by alternations bears to the cost of the original contract work and the 

certificate of the Engineer to such proportion shall be final and conclusive. 

 

14.5 For excess in item of well sinking the rates for sinking in depth beyond the designed depth 

shall be as per the rate quoted by the contractor in the statement of variation, if no rates of 

variation in sinking are quoted the rate payable shall be the tender rate for sinking at designed 

level increased by the difference of schedule of rate for sinking at designed depth and sinking at 

final depth . 
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CLAUSE 15: No claim for any payment of compensation for change or restriction of work  

If at any time after the execution of the contract documents the Principal shall for any reason 

whatsoever, require the whole or part of the work, as specified in the tender, be stopped for any 

period or shall not require the whole or part of the work to be carried out at all or to be carried out 

by the contractor, he shall give notice in writing, stating the fact to the Contractor who shall 

thereupon suspend or stop the work totally or partially, as the case may be. In any such case , 

except as provided hereunder, the Contractor shall have no claim to any payment or compensation 

whatsoever except as provided hereunder on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not so derive in consequence 

of the full amount of the work not having been carried out, or on account of any loss that he may 

be put to on account of materials purchased or agreed to be purchased or for unemployment of 

labour required by him. He shall not have also any claim for compensation by reason of any 

alteration having been made in the original specifications, drawings, designs and instructions 

which may involve any curtailment of the work as originally contemplated. 

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, 

for the purchased materials or for the contract executed for the material to be purchased for such 

work. Such compensation will be paid only for actual loss for materials, if such materials so 

purchased or agreed to purchase is of required quantity/quality and was purchased/ contracted to  

be purchased only for the same work. But no compensation shall be granted to contractor on 

material for which advance has been given to contractor by the College. The amount of loss for 

such claim will be decided by Principal. 

(2) The contractor also will be entitled for compensation of unemployed labour for 7 days from 

the date of notice provided that in that opinion of Principal such labour working for 7 days prior 

to the notice and would not be in a position to get employment elsewhere within 7 days from the 

date of such notice . The contractor should try to employ such unemployed labour at other places 

from the date of such notice. 

The decision of Principal will be final and binding to the Contractor. 

The Contractor shall not be entitled for loss of any expected profit of such work.  

 

CLAUSE 16: Time limit for unforeseen claims :  

The contractor shall not be entitled to any compensation from the College on any account unless 

where allowed by the conditions of this contact. In such cases the contractor shall have to submit 

a claim in writing to the Principal within one month of the cause of such claim occurring. 
 

CLAUSE 17 : Action & compensation in case of bad work :  

If at any time before the expire of Defects Liability period as detailed in Clause  17-A . It shall 

appear to the Principal or his sub-ordinate in charge of the work that/any work has been executed 

unsound, imperfect or unskilled workmanship or with materials of inferior quality or that any 

materials or articles provided by him for the execution of the work are unsound , or of a quality 

inferior to that contracted for or are otherwise not in accordance with the contract, it shall be 

lawful for the Principal to intimate this fact in writing to the contractor and then notwithstanding 

the fact that the work, materials or articles complained for may have been passed, certified and 

paid for the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so 

specified in whole or in part as the case may require, or if so required, shall remove the materials 
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or articles so specified in whole or in part and provide other proper and suitable materials or 

articles at his own charge and cost, and in the event  of his failing to do so within a period to be 

specified by the Principal in the written intimation aforesaid, the contractor shall be liable to pay 

compensation at the rate of one percent on the amount of the estimate of the rectification for every 

day not exceeding ten days during which the failure so. Continues and in the event of any such 

failure as aforesaid continuing beyond ten days, the Principal may rectify or remove, and re-

execute the work or remove and replace the materials complained of as the case may be at the risk 

and expense in all respects of the contractor. Should the Engineer consider that any such inferior 

work or materials as described above may be accepted or made use of, it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore. 

However, the contractor shall be responsible for normal maintenance of the work till the final bill 

for the work is prepared by the Engineer. 
 

CLAUSE 17A :-Defect liability period :  The contractor shall be responsible to make good and 

remedy at his own expense any defect which may develop or may be noticed before the period 

mentioned hereunder from the certified date of completion. The  Principal  shall give the 

contractor a notice in writing about the defects and contractor shall make good same within 15 

days of receipt of the notice. In the case of failure on the part of the contractor, the  Principal  may 

rectify or remover or re-execute the work at the risk & cost of the contractor. The  Principal  shall 

be entitled to appropriate the whole or any part of the amount of security deposit towards the 

expenses, if any, incurred by him in rectification, removal or re-execution. The Defects Liability 

period shall be as under  

(a) for all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 months 

from the certified date of completion. 

(b) for all works costing more than Rs. 50,000 and up to Rs. 1 Crore (amount put tender), the 

period shall be 12 months from the certified date of completion or one monsoon, whichever is 

later.  

(c) for major projects costing more than Rs. 1 crore, the period shall be 36 months (Thirty Six) 

from the certified date of completion or three monsoons, whichever is later. 

(d) For building works, the period specified in (a),(b) or (c)above OR elapse of monsoon period 

following the certified date of completion, whichever is later. For the purpose of deciding the 

monsoon period, the 30 th  September may be treated as the last date. 

 

CLAUSE 18:  Work to be open to inspections –Contractor or responsible agent to be 

present. : -  

All Works under or in course of execution or executed in pursuance of the contract shall, at all 

times be open to the inspection and supervision of the Engineer, the Principal and his subordinates 

and the Contractor shall, at all times during the usual working hours, and all other times for which 

reasonable notice of the intimation of the Engineer, the Principal or his subordinate to visit the 

works shall have been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing present for that purpose. Orders 

given to the contractor’s duly authorised agent shall be considered to have the same force and 

effect as if they had been given to the Contractor himself. 
 
CLAUSE 18: Employment of a qualified site Engineer by the Contractor.  

The Contractor shall employ full-time technically qualified civil engineer during the 

execution of this work.  The Engineer so employed for the the College work must have 

sufficient experience to handle the work independently. Such an Engineer shall have to stay 

at the site of work and he shall not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment 

of separate Engineer will not be necessary provided that the Engineer partner himself attends the 

execution of the work on the site. 
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CLAUSE 19 : Notice to be given before work is covered up :  
The contractor shall give not less than five day’s notice in writing to the Principal or his 

subordinate in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions there of 

taken before the same is so covered up or placed beyond the reach of measurement and if any 

work shall be covered up or placed beyond the reach of measurement without such notice having 

and if any work shall be covered up or placed beyond the reach of measurement without such 

notice having been given or consent obtained , the same shall be uncovered at the contractor’s 

expenses and in default thereof no payment or allowance shall be made for such work or for the 

materials with which the same was executed. 
 

CLAUSE 20:  

If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the 

building or the work in a question in/on which they  may be working or any building , road, fence, 

enclosure or grassland or cultivated ground contiguous to the premises on which the works or any 

part thereof is being executed or if any damage shall be done to the work from any causes  

whatever before damage occurred/caused due to normal flood or rain or if any imperfections 

become apparent in it within three months from the grant of a certificate of completion, final or 

otherwise  by the Engineer , the contractor shall make good the same at own expenses or in 

default, the Principal may cause the same to be made good by other contractor, and deduct the 

expenses (of which the certificate of the Engineer shall be final ) from any sums that may 

thereafter become due to the contractor or from his security deposit or the proceeds of sale thereof 

or a sufficient  portion thereof. 

 

CLAUSE 20A :  
Neither party shall be liable to the other for any loss or damage occasioned by or arising out of 

God, such as "Unprecedented flood", volcanic eruption, earthquake or other convulsion of nature 

and other acts such as but not restricted to general strike, invasion, the acts of foreign countries, 

hostilities, or war like operations before or after declaration of war, rebellion, military or usurped 

power which prevent performance of the contract and which could not have been foreseen or 

avoided by a prudent person. 

Note : “Unprecedented flood”  means the flood crossing the High Flood Level of the past Twenty 

Year(s)  which is on the available record. 

 

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage 

arising from non-provision of lights, fencing etc. :  

The contractor shall supply at his own cost all materials (except such special materials if any, as 

may, in accordance with the contract to be supplied from the College), plant, tools, appliances, 

implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be 

required for the proper execution of the work whether in the original, altered or substituted form 

and whether included in the specifications, or other documents forming part of the contract or 

referred to in these conditions or not and which may be necessary for the purpose of satisfying or 

complying with requirements of the Principal as to any matter or to which under these conditions 

he is entitled to be satisfied or which he is entitled to require together with carriage there for to 

and from the work. The contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of settings out works and 

counting , weighing and assisting in the measurement or examination at any time and from time to 

time, of the work or the materials, failing this, the same may be provided by the Principal at the 

expenses of the Contractor and the expenses may be deducted from any money due to the 

Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a 

sufficient portion thereof. The contractor shall provide all necessary fencing and lights required to 

protect the public from accident and shall also be bound to bear expenses of defence of every suit, 
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action or other legal proceeding, at law that may be brought by any person for injury sustained. 

Owing to neglect of the above precautions and to pay any damages and costs which may be 

awarded in any such suit, action  or proceedings to any such person , or which may, with the 

consent of the Contractor, be paid in compromising any claim by any such person. 
 
CLAUSE 21A: The Contractor shall provide suitable scaffolds and working platforms, gangways 

and stairways, and shall comply with the following regulation in connection therewith. 

 (a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done 

from a ladder or by other means. 

 (b)  A scaffold shall not be constructed, taken down or substantially altered except  

(i)  Under the supervision of a competent and responsible person.  

 (ii) appointed by contractor and by competent workers possessing adequate experience in this 

kind of work. 

 (c) All scaffolds and appliances connected therewith and all ladders shall  

 (i) be of sound material       
(ii) be of adequate strength having regard to the loads and strains to which they will be subjected 

and  

 (iii) be maintained in proper condition     

(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 

normal use. 

 (e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 

 (f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the 

strength and stability of the scaffolds. 

 (g) Scaffolds shall be periodically inspected by a competent person . 

 (h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the 

scaffold has been erected by his workmen or not, take steps to ensure that it complies fully with 

the regulation herein specified.  

 ( i ) Working platforms, gangways shall – 

(i)  be so constructed that no part  thereof can dug unduly or unequally.  

 (ii) be/so constructed and maintained having regard to the prevailing conditions as to reduce as 

far as practicable risks of persons tripling or slipping and   

 (iii) be kept free from any unnecessary obstruction. 

 ( j ) In the case of working platforms, gangways working  places and stairways at a height 

exceeding 2.00 Mtr.(to be specified)    

 (i )  every working platform and every gangway shall be closely boarded unless other adequate 

measures are taken to ensure safety.   

 (ii)  every working platform and every gangway shall have adequate width, and   

 (iii) every working platform, gangway, working place and stairway shall be suitably fenced. 

 (k) Every opening in the floor of a building or in a working platform shall, except for the time 

and to the extent required to allow the access of person or the transport or shifting of materials be 

provided with suitable means to prevent the fall of persons or material. 

 (I)When persons are employed on a roof where there danger of falling from a height exceeding 

3.00 Mtr.(to be specified ) meters suitable precaution shall be taken to prevent the fall of persons 

or material. 

 (m)  Suitable precautions shall be taken to prevent persons being struck by articles which might 

fall from scaffold or other working places. 

 (n) Safe means of access shall be provided to all working platforms and other working places. 

 

 

CLAUSE 21B : The contractor shall comply with the following regulations as regards the 

hoisting appliances to be used by him  

(a) Hoisting machines and tackle including their attachments, anchorages and supports shall –  
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 (i) be of good mechanical construction, sound material and adequate strength and free from 

patent defect, and  

 (ii) be kept in good repair and in working order 

 (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

suitable quality and adequate strength and free from patent defect. 

 (c) Hoisting machines and tackles shall be examined and adequately tested after erection on the 

site and before use and be re-examined in position at intervals to be prescribed by Principal. 

 (d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering 

materials or as a means of suspension shall be periodically examined. 

 (e) Every crane driver or hoisting – appliance operator shall be properly qualified. 

 (f) No person who is below age of 15 years shall be in control of any hoisting machine, including 

any scaffolds, nor shall give signals to the operator. 

 (g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and 

pulley block used in hoisting or lowering or as a means of suspension the safe working load shall 

be ascertained by adequate means. 

 (h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly 

marked with the safe working load. 

 ( i ) In the case of hosting machine having a variable safe working load, each safe working load 

and conditions under which it is applicable shall be clearly indicated. 

 ( j ) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded 

beyond the safe working load except for the purpose of testing. 

 (k) Motors, gears, transmissions , electric wiring and other dangerous parts of hoisting appliances 

shall be provided with sufficient safeguards. 

 ( l ) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk 

of the accidental descent of the load. 

 (m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

 

CLAUSE 22 : Measures for Prevention of Fire :  
The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written 

permit from the Principal . 

When such permit is given, and also in all cases when destroying cut or dug up tree, bush wood, 

grass etc. by fire, the contractor shall take necessary measures to prevent such fire spreading to or 

other-wise damaging surrounding property. When such permit is given and also in all cases when 

destroying cut or dug up tress, bush wood, grass etc. by fire, the contractor shall take necessary 

measures to prevent such fire spreading to or other-wise damaging surrounding property. 

 

CLAUSE 23 : Liability of contractors for any damages done in or outside work area :  

Compensation for all damage done intentionally or unintentionally by Contractor’s laborers 

whether in or beyond limits of The College property including any damage caused by the 

spreading of fire mentioned in the clause 22, shall be estimated by the Principal, or such other 

Officer as he may appoint and the estimates of the Principal, shall be final and the contractor shall 

be bound to pay the amount of the assessed compensation on demand, failing which the same will 

be recovered from the Contractor as damages in the manner prescribed in clause 1 or deducted by 

the Principal from any sums that may be due or become due from the College to the contractor 

under this contract or otherwise. 
The Contractor shall bear the expenses of defending any action or other legal proceeding that may 

be brought by any person for injury sustained by him owing to neglect of precautions to prevent 

the spread of the fire and he shall also pay the damages and cost that may be awarded by the court 

in consequence. 

 



 - 24 - 

 24

 

CLAUSE 24 : Deleted 

CLAUSE 25 : Deleted 
 

CLAUSE 26 :  Work not to be sublet. Contract may be rescinded  and security deposit forfeited 

for subletting it without approval or for bribing Principal/Engineer or if contractor becomes 

insolvent :  

The contract shall not be assigned or sublet without the written approval of the Principal. And if 

the contractor shall assign or sublet his contract or attempt to do so or become insolvent or 

commence any proceeding to get himself be adjudicated an insolvent or make any 

compromisation  with his creditors, or attempt to do so, the Principal may, by notice in writing 

rescind the contract, Also if any bride, gratuity , gift loan, perquisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the 

contractor, or any of his servants or agents to any public officer or person in the employ of the 

College in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in contract, the Principal may thereupon by 

notice in writing rescind the contract. In the event of contract being rescinded, the security deposit 

of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the College 

and the same consequence shall ensure as if the contract had been rescinded under clause 3 hereof 

and in addition the contractor shall not be entitled to recover or be paid for any work therefore 

actually performed under contract. 
 
CLAUSE 27: Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss :  

All sums payable by a contractor by way of compensation under any of these conditions shall be 

considered as a reasonable compensation to be applied to the use of the College without reference 

to the actual loss or damage sustained and whether any damage has or had not been sustained. 

 

CLAUSE 28 :  Change in the constitution of firm to be notified :  
In the case of a tender by partners, any change in the constitution of a firm shall be forthwith 

notified by the Contractor to Principal for his information. 

 

CLAUSE 29: Works to be under directions of Engineer :  

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of Engineer of the College for the time being, who shall be entitled to 

direct at what point or points and in what manner they are to be commenced and from time to time 

carried on. 

 

CLAUSE 30 : (1) Disputes to be referred to Tribunal :  

The disputes relating to this contract, so far as they relate to any of the following matters, Whether 

such disputes arise during the progress of the work or after the completion or abandonment 

thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 

(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of 

the site thereof or belonging to the contractor or procured by him an intended to be used for 

execution of  the work or any part thereof possession of which may have been taken by the 

Principal under the said clause-5  

(ii) The Reduction in rates made by the Principal under clause 9 from the items of works not 

accepted as completed fully in accordance with the sanctioned specifications. 
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(iii) The  rate of payment for any class of work which is included in the additional or altered work 

carried out by the contractor in accordance with the instructions of the Principal under clause 14 

and the rates for which is to be determined under the said clause 14. 

(iv) The rates of payment for materials already purchased or agreed to be purchased by the 

contractor before receipt of notice given by the Principal under clause 15, and/or the amount of 

compensation payable to the contractor under the said clause for loss in respect of such materials. 

(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the 

event of his failure to rectify, remove or reconstruct the work within the period specified in the 

written intimation or the amount of expenses incurred by the Principal under the said clause 17 in 

rectifying, removing or re-executing the work or in removing and replacing the materials or 

articles complained of . 

(vi) The reduction of rates as may be fixed by the Principal under clause 17 for the  inferior work 

or materials as accepted or made use of. 

(vii) The amount of compensation payable by the contractor for damages as estimated and 

assessed under clause 23. 

(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance 

with the instructions and the requirements of the Principal in a case where there are no 

specifications .   

(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued by 

the Govt. in connection with this Act will now apply for Arbitration  

(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of 

this act cease of to apply to any dispute arising from a works contract and all arbitration 

proceedings in relation to such dispute before an arbitrator, court of authority shall stand 

transferred to the Tribunal.  

(4) The awards declared by the arbitrator should be speaking award, giving reasons and 

calculations for every item of claims. The decision will have to be implemented by the College 

and Contractor.  

(5) Incase of dispute leading to the contractor or the College approaching to Court of Law, it shall 

be within the jurisdiction of Porbandar.  

(6) The reference to arbitration proceeding under this clause shall not  

(i) affect the right of the Principal under clause 5 to take possession of all or any tools plants 

materials and stores in or upon the works of site thereof belonging to the contractor or procured 

by him and intended to be used for the execution of the work or any part thereof. 

(ii) Preclude the Principal from utilising the materials purchased by the contractor in any work or 

from removing such materials to other places, during the period the work is stopped or suspended 

in pursuance of notice given to the contractor under clause 15 

(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or 

altered work in accordance with the provisions of clause 14 or as the case may be or clause 33. 

 

CLAUSE 31 : Deleted 

CLAUSE 32 :  Lump sum in estimates :  

When the estimate on which a tender is made includes lump sum in respect of part of the work, 

the contractor shall be entitled to payment in respect of the items of work involved or the part of 

the work in question at the same rates as are payable under this contract for such items, or if the 

part of the work in question is not in the opinion of the Principal capable of measurement the 

Principal may, as his discretion, pay the lump sum amount entered in the estimate and the 

certificate in writing of the Principal shall be final and conclusive against the contractor with 

regard to any sum or sums payable to him, under the provisions of this clause. 

 

CLAUSE 33 : Action where no specifications :  

In the case of work for which there is no such specification, such work shall be carried out tin 

accordance with the Divisional Specification and in the event of there being no Divisional 
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Specifications, then, in such case the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Principal. 

 

 

CLAUSE 34 : Definition of work :  

The expression “work” or “works” where used in these conditions shall, unless, there be 

something in the subject or context repugnant to such construction to mean the work, or the 

works, contracted to be executed under or in virtue of the contract, whether temporary or 

permanent and whether original, altered, substituted or additional . 

 

CLAUSE 35 : Contractor’s percentage whether applied to net or gross amount or the bill : 

Percentage referred to in the tender shall be deducted from / added to the gross amount of 

the bill before deducting the value of any stock issued. (This clause shall be applicable only 

for B-1 tender) 

 

CLAUSE 36 :  Non refund of quarry fees & Royalties :  

The contractor shall pay the royalty to the competent authority / local body as per rules. The 

contractor shall furnish quarterly the statement showing quantity of quarried materials, from 

whom purchased ( with full address of the seller ) and copies of bills for purchase to the District 

Officer of the Mining and Geology Department or authority competent to levy royalty in the area 

of work. Contractor shall also furnish such additional information as regard royalty payment to 

the royalty authority. The royalty charges paid shall be borne by the Contractor and shall not be 

reimbursed by The Principal (Authority :- R & BD Circular No. TNC – 2286 – UO – 39 (19) – C 

dated 23-10-1989.) 
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Clause 37: Compensation under the workmen’s compensation Act :  

The contractor shall be responsible for and shall pay compensation to his workman payable under 

the Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for 

injuries caused to the workman. If such compensation recoverable by The College as principal 

under sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by The 

College from the contractor under sub section 12(2) of the said section. Such compensation shall 

be recovered in the manner laid down in clause 1 above. 

 

CLAUSE 37-A 

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred 

by The College, the same shall be recoverable from the contractor for with and be deducted, 

without prejudice to any other remedy of The College from amount due or that may become due 

to the Contractor. 

 

Clause 37-B: 

The contractor shall provide all necessary personal safety equipment and first aid apparatus 

available for the use of the person employed on the site and shall maintain the same in suitable 

condition for immediate use at any time and shall comply with the following regulations in 

connection therewith. 

(a) The workers shall be required to use the equipment so provide by the Contractor and 

Contractor shall take adequate steps to ensure proper use of the equipment by those concerned. 

(b) When work is carried on in approximates to any place where there is a risk of drowning all 

necessary equipment shall be provided and kept for use and all necessary steps shall be taken for 

the prompt rescue of any person, in danger. 

(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained 

during the course of the work. 

 

Clause 38  :  

The quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being less than those entered in the tender. In the case of increase in 

the quantities by more than 10%  the new rate will be paid to the contractor for the quantities in 

excess of 10%. The rates for the increased quantities as aforesaid will be fixed in the manner 

specified in clause – 14 

 

Clause 39 : Employment of famine or other labour :  
The contractor shall employ any famine, convict or other labour or particular kind or class, if 

ordered in writing to do so by the Principal. 

 

Clause 40 : 
 No compensation shall be allowed for any delay caused in the starting of the work on account of 

delay in making available the full site of land at a time. 

 

Clause 41 :  

No claim for compensation shall be allowed for any delay in execution of the work on account of 

water standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, 
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excavation in mud, sub soil water or water standing in borrow-pits and no claim for an extra rate 

shall be entertained unless otherwise expressly specified. 

 

Clause 42  : Entering upon or commencing any portion or work :  

The Contractor shall not enter upon or commence any portion or work except with the written 

authority and instruction of the Principal or of his subordinate in charge of the work. Failing such 

authority, the Contractor shall have no claim to ask measurement of or payment for work. 

 

Clause 43  : Minimum age of person employed : 

 (I) No Contractor shall employ any person who is under the age of 18 years. 

 

 

Clause 43 (i)  : 

The employment of donkeys and / or other animals and the payment of fair wages : For 

Asphalt work(s) as far as possible, only the adult persons should be employed by the contractor. If 

the adult person are not available, then the children below the age of 15(Fifteen years ) should not 

be employed under any circumstance. 

(ii)No contractor shall employ donkeys or other animals with branching of string or thin rope. The 

branching must be at least three inches wide and should be of tape (Newer). 

(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be 

employed on the work. 

 (iv) The Principal or his agent is authorised to remove from the work any person or animal found 

working which does not satisfy these conditions and no responsibility shall be accepted by The 

College for any delay caused in the completion work by such removal. 

 (v) The Contractor shall pay fair and reasonable wages to the workman employed by him in the 

contract undertaken by him in the event of any dispute arising between the Contractor and his 

workmen on the grounds that the wages paid are not fair and reasonable, the dispute shall be 

referred without delay to the Principal who  shall decide the same. The decision of the Principal 

shall be conclusive and binding on the Contractor , but such decision shall not in any way affect 

the conditions in the contract regarding the payment to be made by The College at the section 

tender rates. 

 (vi) The contractor shall provide drinking water facilities to the workers/ laborers employed on 

The College works Amenities relating to sanitation shall also be provided to the workers/laborers 

employed on works (in urban areas) . if the contractor fails to comply with these provisions, the 

Principal shall give notice in writing and if the contractor does not provide this facility to the 

workers/ laborers within a period of ten days from the date of the notice in writing, the Principal 

shall thereupon make the arrangement for drinking water at the cost of the contractor. 

 (vii) The Contractor shall provide the amenity of proper shade and shelter to the workers/ 

labourers and their children on The College works as soon as the work starts. If the contractor 

fails to provide shed and shelter, the Principal shall provide the same at the cost of contractor. 

 

Clause 44  : Method of payment :  

Payment to contractor shall be made by oneline transfers through banking channel and use of 

PFMS portal of Government of India.  
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Clause 45  : Deleted 

Clause 46 : Deleted.  

Clause 47  : Deleted 

Clause 48  : The rates to be quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission. 

 However any subsequent changes in the tax structure by the Government after due date of 

bid submission will be compensated (‡) on availability or submission of actual documentation. 

Contractor has to intimate the Principal regarding changes occurred in the tax structure after bid 

submission. If contractor fails to provide such information and if any finantial obligation may 

arise duet to change in tax structure, same will be recovered from the contractor. 

 The contractor shall apply fair means of stock maintenance and shall adopt accounting 

standards as may be prescribed under GST. For arriving at the difference in procurement prices 

due to introduction of GST, it will be open for the College to ask for original invoices, LR, weight 

bridge slips, payment details and such other documents as may be required for the purpose. 

 If there is reduction in overall tax burden then proportional benefit of that shall be passed 

on to the Governement. 

 

Clause 49 : The Contractor should, as far as possible , obtain his requirement of laborers skilled 

and unskilled , from the nearest Employment Exchange so as to utilize the local employment 

potential. If there are no local Employment Exchange or such Exchanges are not able to provide 

the required labour locally, suitable laborers should be utilised to the maximum extent possible. 

 

Clause 50 : Fair Wages :  

If a Contractor fails to pay within ‘7’ (Seven) days to the laborer(s) /worker(s) the minimum 

wages prescribed by the The College under the Minimum Wages Act. 1948 as in force from time 

to time, the Principal shall be at liberty to deduct the amount payable to the laborer/ workers from 

his (Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and 

establishing the claim(s) of the laborer(s) /Workers(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that 

the Contractor may have to incur on account of the action as aforesaid. Before the action as 

aforesaid, is enforced, a notice in writing to the Contractor shall be issued by the Principal to pay 

the wags as per Minimum Wages Act in force at the relevant time. If Contractor does not act as 

aforesaid within seven days, then the action contemplated as above shall be taken against him. 

 

Clause 51  : Deleted 

 

Clause 52  : List of Machinery :  

The contractors shall also give a list of machineries in his possession and which they purpose to 

use on the work. 

 

Clause 53  : (i) In case , the roller deployed by Department for the use on contract work is kept 

idle by the contractor for want of adequate labour and materials, the contractor will have to pay 

rental charges as per prevailing rules even though the items of rolling and watering are to be 

carried out by the department. 

(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, 

the proportionate rental charge on roller shall be recovered from the contractor. 

 

Clause 54  : Deleted 
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Clause 55  : Rent will be recovered from the contractor for the land given to them for stacking 

materials as well as for construction of temporary hutments etc. 

Land measuring Charges  

 

1. One hectare or less      Rs. 05 Per month 

2. More than 1 hectare & upto 2 hectares  Rs.10 per month 

3. More than 2 hectare & upto 3 hectares  Rs.15 per month 

4. More than 3 hectare & upto 4 hectares  Rs.20 per month 

 

Clause 56  : Deleted 

 

Clause 57 :  

1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use 

of the laborers according to the following specifications.  

(1) Huts of bamboos and grass may be constructed. 

(2) A good site shall be selected. High ground removed form jungle but well provided with tress 

shall be chosen wherever it is available. The neighborhood of rank jungle, grass or weeds 

should particularly be avoided. Camps should not be established close to large cuttings of 

earth work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural 

site cannot be procured, particular attention should be given to the drainage.  

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants The College land, he should apply for 

it and pay assessment for it.  

2. Drinking Water : The contractor shall as far as possible, provide an adequate supply of 

chlorinated pure potable drinking water for the use of laborers. This provision shall be at the 

rate of not less than 4.5 liters per head . No provision need-be made where there is a suitable 

nala, river or well within 0.4 km of the camp. However arrangement should as far as possible, 

be made to chlorinate water by chlorinated tables fore it is allowed for drinking purpose . 

3. The contractor shall construct semi permanent latrines for the use of Laborers on the 

following scale, namely  (a)  Where female are employed , there shall be at least one latrine 

for every 25 females . (b) Where males are employed there shall be at lest one latrine for every 

25 males provided that where the number of males or female exceed 100 , it shall be sufficient 

if there is one latrine for every 25 males or females , as the case may be upto the first 100  and 

one for every 50 thereafter. 

4. Privacy in latrines :  Every latrine shall be under cover and so partitioned off as to secure 

privacy , and shall have a proper door and fastenings. 

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are 

employed there shall be displayed outside each block of latrine and urinal a notice in the 

language understood by the majority f the workers For Men Only or For Women Only  : as the 

case may be. (2)  The notice shall also bear the figures of a man or of a women, as the case 

may be . 

6. Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a 

time . Provided that where the number of male or female workmen, as the case may be, 

exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the 

first 500 and one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible : (1) The latrines and urinals shall be conveniently 

situated and accessible to workers at all times at the establishment . (2)  (I) The latrines and 

urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at 

all times (ii) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities.  
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8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or the 

rise, so also be conveniently accessible in or near the latrines and urinals. 

9. Bathing and washing places : (1) The contractor shall construct sufficient number of bathing 

places every unit of 20  persons being provided with a separate bathing place. (2) Washing 

places should also be provided for the purposes of washing clothes. Every unit of 30 persons 

shall have at least one washing place. (3)  such bathing and washing place should be suitably 

screened and separate places provided for male and female workers . (4) Such facilities shall 

be conveniently accessible and shall be kept in clear and hygienic condition.  

10. Drainage : The contractor shall make sufficient arrangement for draining away the sewerage 

water as well as water from the bathing and washing places and shall dispose off this waste 

water in such as way as not to cause nuisance. The contractor should obtain a permission from 

the Gujarat Water Pollution  Control Board, Gandhinagar if Water is so be drained in river or 

near the well . The contractor would put malaria oil once in a week in stagnant water round 

about the residence.  

11. Medical facilities : The contractor shall engage a medical officer with a traveling dispensary 

for a camp having 500 or more persons if there is no The College or other private dispensary 

situated within 6 k.m. from the camp. 

12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting 

the satisfactory conservancy and cleanliness of the camp to the satisfaction of the Principal . 

At least one sweeper per 200 persons should be engaged. Conservancy staff should dump 

refuge in compost pit, away from the labour camp. 

13. Health Provisions : The District Health Officer of the District or the Deputy Director of 

Health Service shall be consulted before  opening a labour camp and his instructions on 

matters, such as the water supply, sanitary convenience, the camp-site, accommodation and 

food supply shall be followed by the contractor. 

14. Precautions against epidemic : (a) The authorities in charge of the colonies should get the 

laborers inoculated against cholera and plague and vaccinated against smallpox at the time or 

recruitment , if they are not inoculated or vaccinated within 6 months or 3 years respectively 

prior to the date of recruitment. (b) When, in any labour camp there is an epidemic disease or 

is threatened with such an outbreak, the authorities in charge of the labour camps should 

ensure that all the inmates of the labour colonies are inoculated or vaccinated as the case may 

be , depending on the diseases, within 72 hours after the outbreak. (c) The authorities in 

charge of the labour colony should arrange to communicate by wire regarding the outbreak of 

the epidemic diseases on the very day of the outbreak, of the Mamlatdar of the Taluka, the 

District Health officer or to the Deputy Director of Public Health in charge of that area and the 

Director of Public Health. Thereafter they should continue to send daily reports to the above 

officers in the prescribed form regarding the progress of the epidemic disease. (d) When the 

authorities in charge of the labour colony suspect or have reason to believe that any immediate 

of the labour colonies is suffering from the infectious or contagious disease , they shall 

forthwith arrange for the segregation of such persons to isolated huts to be specifically 

provided for the purpose and also for their treatment  (e) As regional malaria epidemic 

outbreaks are likely to occur in such project areas, the authorities in charge of the labour 

colonies should report promptly the occurrence of unusual incidence of cases of malaria and 

also inform the District Health Officer of the District, Deputy Director of Public Healthy 

(Malaria) and the Director of Public Health and also arrange to institute all necessary anti 

malarial   measures as may be advised by the officials of the Public Health Department. (f) 

The authorities in charge of the  colonies should also arrange to carry out any  other measures 

that may be recommended by the officials of the Public Health Department necessary to 

prevent or control the spread of disease. 

 

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in 

connecting with the contract works and in which employment of contract labour is likely to 
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continue for three month or more, the contractors shall provide and maintain rest rooms or  other 

suitable alternative accommodation within  fifteen days of the employment of contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the period 

prescribed, the employer shall provided the same within a period of fifteen days of the expiry 

of the period laid  down in the sub-rule (1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every rooms for securing and maintaining 

adequate ventilation for the circulation of fresh air and there shall also be provided and 

maintained sufficient and suitable natural or artificial lighting. 

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to 

provide at least a floor area or 1. Sq. mt. For each person making use of rest rooms. 

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford 

adequate protection against heat, wind, rain, and shall have smooth, hard and impervious 

surface. 

(7) The rest rooms or  other suitable alternative accommodation shall be at a convenient distance 

from the establishment and shall have adequate supply of whole some drinking water. 

 

16.Canteen Facilities : (1) In every establishment of contract work and wherein work regarding 

the employment of contract labour is likely to continue for six months and wherein contact labour 

numbering one hundred or more are ordinarily employed, the adequate canteen facilities shall be 

the contractor for the use of such contract labour within sixty days of the commencement of the 

employment of contract labour. 

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same 

shall be provided by the principal employer within sixty days of the time allowed to the 

contractor. 

(3)  The canteen shall be maintained   by the contractor or principal employees as the case may be 

in an efficient manner. 

 

17. Accommodation in canteen : (1) The canteen shall consist of at least dining hall, kitchen, 

storeroom, pantry, and washing places separately for worker and for utensils. 

2 (i) The canteen shall be sufficiently lighted at all times where any person has access to it. 

(ii) The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or color-washed at least once in each year, provided that the inside walls of the kitchen 

shall be lime-washed every four months. 

3 (i) The premises of the canteen shall be maintained in clean and sanitary condition. 

(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as cause nuisance. 

(iii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 

18. Accommodation in dining hall : (1) The dining hall shall accommodate at a time, atleast 

30% of the contract labour working at a time. 

(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated 

shall as prescribed in sub rule (1)  

(3) (i) A portion of the dining hall and service counter shall be partitioned and reserved for 

women workers, in proportion to their numbers. (ii) Washing places for women shall be 

separate and screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub rule 1. 

 

19. Equipment in canteen : (I) There shall be provided and maintained sufficient utensils, 

crockery , cutlery, furniture and any other equipment necessary for the efficient running of the 

canteen. 
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(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(2) (i)  Suitable clean cloths for the employees serving in the canteen shall also be provided and 

maintained. 

(ii) A service counter, if provided , shall have a top of smooth and impervious materials. 

(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning 

of utensils and equipment. 

 

20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be 

in conformity  with the normal food habits of the contract labour. 

 

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in 

the canteen shall be based on “no profit, no loss” and shall be conspicuously displayed in the 

canteen. 

 

22. Canteen to be run on “No profit no loss” basis : In deriving the prices of food stuffs and 

other articles served in the canteen, the following items shall not be taken into consideration as 

expenditure, namely. 

(a) the rent for the land and building. 

(b) The depreciation and maintence charges for the building and equipment provided for in the 

canteen. 

(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 

cultery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest on the amount spent on the provisions and maintenance of furniture and 

equipment provided for in the canteen. 

The local officers should check up whether, facilities as offered and which are admissible under 

the existing rules and orders are made available to the workers and enforce upon the contractors 

the necessity of adhering to the instructions for promotion of welfare of the workers according to 

the terms of the contract . 

 

23.-BOOKS OF ACCOUNTS AND REGISTRES OF THE CANTEEN :  The books of 

accounts and registers and other documents used in connection with the running of the canteen 

shall be produced on demand to an inspector. 

 

24.-AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the 

canteen shall be audited once every 12  months by registered accountants and auditors. Provided 

that the Labour Commissioner may approve of any other person to audit the accounts; if he is 

satisfied that it is not feasible to appoint a registered accountant and auditor in view of the site or 

the location of the canteen. 

 

CLAUSE 58 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask 

etc. invariably to the laborers/workers engaged by the contractor on asphalt work. 

 

CLAUSE 59 : The Contractor shall not show any distinction between Schedule Cast and other 

class of laborers / workers employed to carry out the The College work. 

 

CLAUSE 60 : Price variation clause :      Deleted 

 

CLAUSE 61 : FENCING AND LIGHTING :  

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting 

grading and taking of the necessary safety measures for all works comprised in the contract and 
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for the proper provision of temporary road, way, foot-way , guards, fences, caution notices, etc. as 

far as the same may be rendered necessary by reasons of the work for the accommodation of 

workmen, foot passengers or other traffic and of owners and occupiers of adjacent property and 

the public and shall remain responsible for any accident that may occur on account of his failure 

to take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor 

through the currency of the contract till the physical taking over of the work by department. 

 

CLAUSE 62 : LIABILITY OF ACCIDENTS TO PERSONS :  

Responsibilities and liabilities lf the contractor under Workmen’s Compensation Act are given in 

clause No.37 in addition following shall also apply : 

(a) On the occurrence of an accident, which result in death of workmen employed y the 

contractor or which is so serious as likely to result in death of any such workmen the 

contractor, shall within 24 hours of happening of such the College  against all loss or damage 

sustained by the College resulting directly or indirectly from his failure to give intimation in 

the manner aforesaid including the penalties or fines, if any, payable by the College as a to 

the provisions of the said act in regard to such accident(s). 

(b) In the case of an accident, in respect of which compensation may become payable under 

Workmen’s Compensation Act . whether by the contractor or by the College as principal 

Employer, it shall be lawful for the Principal to retain out of money due and payable to the 

Contractor, such sum or sum of money as may, in the opinion of the Principal , be sufficient 

to meet such a liability, The opinion of the Principal shall be final regard to all matters arising 

under this clause. 

 

CLAUSE 63 : ACCESS TO SITE AND WORK ON SITE :  

The Engineer may , if he considers fit form to time, enter upon any land(s) which may be in 

possession of the contractor this contract for the purpose of executing any work not included in 

this contract by agents or by other contractors, at this opinion and the contractor shall, in 

accordance with the requirements of the Engineer, afford all reasonable facilities for execution of 

the work including occupation of lands by structure or otherwise for any other contractor 

employed by the College and his workmen for the workmen of the College who may be employed 

in the execution on or near the site of the work not included in the contract or of any contract in 

connection with or ancillary to the work and in default, the contractor shall be liable to the 

College for any delay or expenses incurred by reason of such  default. Provided always that if 

damage arising. Make a statement of the same to the Principal who shall from time to time, assess 

the value in his judgment of such damage and goes the College shall from time to time pay to the 

contractor the amounts (if any) accepted as justified by the Principal : 

 

CLAUSE 64  : REPORTS REGARDING LABOUR :   
The Contractor shall submit the following reports to the Principal : 

(i) A daily report in the suitable form of the strength of labour, both skilled and unskilled 

employed  by him on the work(s). The contractor shall increase or decrease the strength both 

skilled or un skilled . if directed by the Principal. The submission of such reports shall not, 

however , relieve the contractor of his responsibilities and duties regarding progress or any other 

obligation under the contract       

(ii)  A classified weekly return in the suitable form of the number  of person employed on the 

works during the preceding week. 

(ii) A weekly medical report in the suitable form showing the health of the contractor’s camp. 

The number of persons ill or incapacities and the nature of their illness. 

(iii) A report of any accident, which may have occurred , to be sent within 24 hours of the 

occurrence. 

(iv) Such other report as may be prescribed. 
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CLAUSE 65 : Treasure Trove :   

In the event of discovery by the contractor or his employees, during the progress of work of any 

gold, silver, oil or other minerals of any description and precious stones , treasures, coils, 

antiquates, relic, fossils or other articles or value of interest whether geological, archaeological or 

any other such treasure & other things hall be deemed to be the absolute property of the College 

and the contractor shall duly preserve the same to the satisfaction of the Principal, and relieve the 

same to such persons as the Principal may appoint. 

The contract shall take all reasonable precautions to prevent his workmen other  person from 

removing or damaging any such articles or things , immediately after the discovery thereof and 

before removal acquaint the Principal  with discovery and carry out his orders for the disposal of 

the same. 

 

CLAUSE 66 : Indemnity :  

The contractor shall indemnify the The College against all actions, suits, claims & demands 

through or made against the Department in respect of work of this contractor against any loss 

damage to Department in consequence of any action or suit being brought against the contractor 

for anything done or omitted to be done in execution of the work of this contract. 

 

CLAUSE 67  :Insurance of Labour :  

The contractor shall be responsible to arrange for insurance of all labour, skilled and unskilled  

workers, supervisors etc. employed by him as per labour regulation of the State. 

 

CLAUSE 68:   Setting Out :  

The contractor shall be responsible for the true and proper setting out of the works and the 

correctness of positions, levels, dimensions  and alignments of all parts of the work and for the 

provisions of all necessary instruments, appliance and labour in connection therewith . if , at any 

time during the progress of the work, any errors, appear or arise in the position , levels, 

dimensions or alignments of any part of the work, the contractor, on being required to rectify such 

errors by the College shall at his own expense do so to the satisfaction or the Principal. if 

however, such error is based on incorrect data supplied in writing by the Principal , the expenses 

of rectifying the same shall be borne by the College. The checking of and setting out of any line 

or level by the Principal or his representative shall not in any way, relive the contractor of his 

responsibilities for the correctness of the error. The contractor shall carefully protect and observe 

all bench-mark, site-nails, page and other things used in setting out of the work(s). 

 

CLAUSE 69 : Cement Register :  

A register in the prescribed form showing  day-to-day receipt, consumption and balance of cement 

on site of work will be maintained by the Department, which shall invariably be signed daily by 

the contractor or his authorised representative in token of its correctness. 

 

CLAUSE 70 : Materials and Works Test Register :  

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement 

on site of work by the Department and every entry thereof shall invariably be signed by the 

Contractor or his authorized representative in taken of its correctness. 

 

CLAUSE 71 : Progress Schedule :  
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(a) The contractor shall furnish within one month (unless extended by the Principal ) of the order 

to start the work, the progress schedule in quadruplicate indicating the date or staring. The 

monthly progress expected to be achieved and the anticipated completion date of each major item 

of work to be done by him, also indicating dates of, procurement and setting up the  materials, 

plants and  machinery. The schedule should include a statement of proposed general and detailed 

arrangements for caring out works, and of item , order and manner in such it is proposed general 

and detailed arrangements for caring out works, and of item, order and manner in which it is 

proposed that these shall be executed. The practice to the achievement towards completion of the 

work in the time limit and of the particular items on the dates specified in the contract and shall 

have the approval of the Principal. Further the dates for the progress , as in this schedule shall be 

adhered to. 

 

(a) in case it is found necessary, at any stage to alter the schedule. the contractor shall submit in 

reasonable time a revised schedule incorporating necessary modification proposed and get the 

same approved from the Principal. No revised schedule shall be operative without such 

acceptance in writing. The Principal is further empowered to ask for more detailed schedule or 

schedule. any by week, for any item or items and the contractor shall supply the same as and 

when asked for. 

(b) The Principal shall have, at all times, the right, without in any way vitiating this contract 

forming  grounds for any claim, to after the order of the work of any part there of and the 

contractor shall after receiving such direction, proceed in the order directed. The contractor 

shall also revise the progress schedules accordingly and submit four copies of the revised 

schedule to the Principal within seven days of the said Engineer's direction to alter the order of 

works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours 

and shifts as may be necessary to maintain the progress of the work as per approved progress-

schedule, The working and shift shall  company with all the College regulations in force and 

shall be such, as may be approved by the Engineer and the same not be varied without the 

prior approval of Principal. 

(d) The contractor shall from time to time, as may be required by the Principal, furnish the 

Principal with a statement in writing of the arrangements he proposes to adopt for the 

execution of this contract and the Principal may, if he considers necessary at any time advise 

alternation in the same. which the contractor shall adopt on notice thereof. 

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or 

reports as may be approved by the Principal. 

The contractor shall submit four copies showing the progress of the work in the form of a 

chart etc. at periodical intervals as may be specified by Principal. 

(f) The approval of the progress schedules by the Principal shall not relieve the contractor of 

schedule required by the Principal shall not entitle the contractor to any extra payment. 

 

CLUASE 72 : Secured Advance To Contractor : DELETED 

CLAUSE 73: Advance Payment :    DELETED 

CLAUSE 74 -      DELETED 

CLAUSE 75 -  Applicability of Road and Building Department Procedures etc.: 

This contract shall follow, unless otherwise specifically provided in this contract, the rules, 

regulations, procedures, notifications, circulars etc. applicable in general for works carried 

out by Road and Building Department of Porbandar District, Government of Gujarat. In 

case of any disputes or matters where specific clarity does not exist in this contract, the 

circulars and notifications applicable to R & B shall mutatis mutandis apply to this contract.  
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CLAUSE 76 : 

Before starting the work, the contractor will have to obtain the license from the District Assistant 

Labour Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and 

contract Labour (regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and 

deposit on the basis of the number of labour to be employed on the work and will have to supply 

two true copies of the said license to the Deputy Principal before the work is started. 

 

CLAUSE 77 : One percent of estimated cost put to tender for this work after deducting the cost 

of materials as per Schedule 'A' valued at basic rate in the sanctioned estimate shall be deducted 

from the running account bills of the contractor for testing the quality of materials and 

workmanship, no additional testing  charges in addition to the above shall be recovered from the 

contractor The Engineer in charge will get the cement and steel tested in laboratories of G.E.R.I. 

Engineering Colleges, Polytechnics, Engineers India Ltd, D.G.T.D. and other laboratories 

approved by R & B or Water Resources Department or Industries Department and the test results 

of these Laboratories will be binding to the Contractor about suitable of use of materials (G.R. No 

R & B TNC /1088 /IB / 220 / 18 - C Dated 31-3-05)  

However in respect of works involving use of asphalt, the contractor will set up the site testing 

Laboratory and will provide testing instruments etc. as under : 

Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly 

connected with water and electric supply to house site testing Laboratory. Contrctor must have 

core cutting machine for measuring crust thickness own by him. 

Instruments : The contractor will provide and install the instruments as per following. I.S. 

Standard to carry out the test prescribed therein. 

1. Penetration test as per I.S. 1203    2. Softening point test as per I.S. 1204 

3. Ductility test as per I.S. 1208     4. Viscocity test as per I.S.1206 

1. Specification gravity test as per I.S.1202 

The instruments provided should be as per I.S. Standard , so certified and be regularly and 

periodically (R. & B. D. G.R. No. SSR-1099-IB/91(9)-c dated 26-7-1999) 
 
B\0 **P! o SMg8=FS8Z wJFZF 5]ZF 5F0JFDF\ VFJ[, DF,;FDFGGF S[8,F\ 5ZL1F6M SZFJJF T[ V\U[GF ccXL0I], VMO 8[:8L\Ucc VF 
HM0[ ;FD[, K[P VFJF 5ZL1F6M U]HZFT .HG[ZL ;\XMWG ;\:YF4 J0MNZF VG[ T[ C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P 
VG[ T[GF 5ZL6FDM SMg8=FS8ZG[ A\WGSTF¶ ZC[X[P VF p5ZF\T HM IMHGF DF8[ V,U ,[AMZ[8ZL WZFJTF\ U]6JtTF lGIDG 5[8F 
lJEFU CM. TM T[ 5[8F lJEFU wJFZF VYJF U]HZFT DF\ VFJ[, H]NL H]NL .HG[Z SM,[HM q 5M,L8[SGLS S[ HIF\ VF 5|SFZGF 
DF,;FDFGDF\ 5ZL1F6M GL 5]ZTL ;UJ0 CMI T[DF\ D[gI]V, VMO SJM,L8L Sg8=M, wJFZF lGIT SZ[, WMZ6M VG];FZ SZFJL 
XSFX[P VF p5ZF\T GLR[GL BFGUL ;\:YFVM 56 DF,;FDFGGF 5ZL1F6M DF8[ s TFPZ#v#v_# ;]WL SZFJJFDF\ VFJ[, K[P f T[ 
;\:YFVM DF\ 56 SZFJL XSFX[P s!f V[DPS[P;M.\U 8[:8L\U ,[AMZ[8ZL4 VDNFJFN sZf lGZDF .g:8L8I]8 VMO 8[SGM,MHL4 
VDNFJFN s#f I]GLS V[gHLGLIZL\U V[g0 V[0JF.hZL ;lJ¶;4 ;]ZT s$f XLBZ Sg:<8g84 VDNFJFN s5f 
ALPJLPV[DPV[gHLGLIZL\U SM,[H4 lJWFGUZ s&f S[PALPV[DPV[gHLGLIZL\U ZL;R¶ ,[AMZ[8ZL4 VDNFJFN s*f WD¶l;\C N[;F. 
.g:8L8I]8 VMO 8[SGM,MHL4 G0LIFN sDFgITF JWFZJFGF C]SDM VFWLGf 
5Z\T] S], SZFJJFGF YTF\ 5ZL1F6MGF !_ 8SF 5ZL1F6M VYJF VMKFDF\ VMK] ! 5ZL1F6 U]HZFT .HG[ZL ;\XMWG ;\:YF4 
J0MNZF BFT[ VYJF T[GF C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P VG[ VF XZT 5|MH[S8GL ,[AMZ[8ZLDF\ SZFJ[, 5ZL1F6M 
DF8[ 56 ,FU] 50X[P DFPDPlJP5ZL5+ S|DF\S V[;PV[;PVFZP q !_)* q HLPV[GP q !_& qSI];L q ( q X TFPZv$v)( TYF 
DFPDPlJP 5ZL5+ S|DF\S 5ZR q !_Z__# q E]lGHG q 5# q!Z q X TFPZ$v)vZ__! TYF Z*v)vZ__ZP 
lJX[QFDF\ GD¶NF H/;\5ltT VG[ 5F6L 5]ZJ9F lJEFU C[9/ SMg8=FS8;¶ wJFZF SFDDF\ ,FJJFDF\ VFJTF\ ,MB\0 VG[ l;D[g8GL 
U]6JtTF V\U[ V[gHLGLI;¶ .g0LIF ,LP TYF 0LPHLP8LP0LP H[JL :JT\+ T[DH ;1FD ;\:YFGL ;[JF ,. VFJF TH7M DFZOT 
U]6JttFF RSF;6L SZFJJFDF\ VFJX[P s GPHP VG[ 5FP5]P  lJEFUGM TFPZ#v)vZ__Z GM 9ZFJ S|DF\S V[;P8LPV[,P q !_)$ 
q 5( q EFU q Z q C f 
 
B\0 **PZ ov VF SFD DF8[ .HFZNFZ wJFZF JF5ZJFDF\ VFJTL l;D[g8GL BF,L Y[,LVM lJEFUG[ Z5 Y[,LGF A\0,DF\ O|L VMO 
SM:8 5ZT VF5JFGL ZC[X[P JF5Z[,L Y[,LVMGF 5 8SF J[:8[H U6L AFSL )5 8SF Y[,LVM l0lJhGGF D]bI DYSGF 
5LP0A<I]P0LP:8MZDF\ 5CM\RF0JFGL ZC[X[P s DFPDPlJPGM TFPZv!vZ__$ GM 5ZL5+ 5ZR q !Z_# q #)Z( q G f 
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Clause 78: 

As per prevelant laws of Goods & Service Tax or any other law relating to goods, services, 

income etc. what so ever, if any amount is deductible from payment to be made to contractor, the 

same shall be deducted from payment.  
 
B\0 *) o R]SJ6FGF AL,DF\YL YI[, SFDGL lS\DTGF ! 8SF ,[B[ cclA<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ 
C[9/ 30FI[, U]HZFTGF !))( GF lGIDMGF lgID v 5 GL HMUJF. D]HA pST ;[;GM OF/M J;], SZJFDF\ VFJX[P szD VG[ 
ZMHUFZ lJEFUGM TFP )q!Zq_5 GM 9ZFJ S|DF\S ;L0A<I]V[qZ__$q !(#! q Dv#f 
 

Note :- As per Government of Gujarat Road and Building Department Gandhinagar Resolution 

No. TNC-1088-D-347(7(-C Dated 11/07/2017, Monitary limit of B-1 Tender Extended from 

50.00 Lacs to 12.00 Crores for Road Work, and 10.00 Crore for Bridge and Building work 

Tender. 

 

Annexure : The information in the following annexure specimens should be furnished on separate 

letter pad if necessary. 
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ANNEXURE - 1 

(Referred to in Condition No.-2 General Rules and Direction for the guidance of Contractors. ) 

 

To 

The Principal       PLACE : 

Dr. V. R. Godhaniya College of Arts, Commerce,  

Home Science and IT for Girls, Porbandar     DATE : 

Details regarding my our partners our Company (in the case of limited Company ) Names, 

address(es) , telephone numbers(s) income tax etc. are as under : 

Sr. 

no. 

Name(s) of 

Person/Part

ner Director 

of the 

company 

Full address 

of the place 

of business 

(with pin 

code) 

Telephone 

No.(s) 

(office) 

Residentia

l 

address(es

) 

(Resi) 

Telephone 

No.(s) 

Full address of 

income tax 

office ward 

where income 

tax return is 

filed 

1 2 3 4 5 6 7 

 

 

 

 

      

I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and 

telephone No. (s) within Fifteen days of its occurrence till may/our deposit, for the said work paid 

by me/us is not returned to me/us. 

 

 

Dated Signature of Tenderer 
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ANNEXURE-2 

8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, DH]ZL TYF :5[XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF SFDGF 
:Y/GF 50TZ EFJM sNZf V\U[GL lJUTP s VF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH] SZJL OZHLIFT K[Pf 

Vf DH]ZLGF N{lGS NZ 

!f S0LIF4 ;]YFZ4 %,dAZ4 :SL<0 SFZLUZMGF NZ  ~FP 
Zf EL:TL4 C[<5Z4 JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ  ~FP 
#f DH]ZM s:+Lv5]~QFf VF:SL<0 DH]ZMGF NZ  ~FP 
!f DSFGM 
VG]\ 8[g0Z VF.8D G\P DF,;FDFGGL lJUT I]lG8 NZ 
!P 
ZP 
 
 
 
#P 
$P 

 .\8MP 
5yYZ R6TZGM 
BF6 ,L0 
S5RL 
 
BF6 
,L0 
 
Z[TL 5|F%TL :YFG 
 

!___ G\U 
WPDL 
 
!Z DLDL YL 
Z_ DLDL 
WPDL 
SLPDL 
 
,L0 SLDL 

~FP 
 
 
 
 
~FP 
~FP 

5P  ,FS0]\ ;FULgS8 ;F.h 
s;Z[ZFX IFNL DF8[f 
sVf AFZL 
sAf AFZ6F 

 
 
RMPDL 
RMPDL 

 
 
~FP 
~FP 

&P  O,MZL\U 8F.<; RMDL ~FP 
*  5M,L; SM8F :8MG HF0F. DLDLP RMDL ~FP 
(  U[<J[GF.h 45F.5 

Vf Z5 DLDL 
Af !Z DLDL 

 
NZPDL 
NZPDL 

 
~FP 
~FP 

 

Zf  sZ:TFVMf  SFDGF  :Y/   p5ZGF  EFJ 
VG\ 8[g0Z  

VG]\ 
DF,;FDFGL Ljut BF6 

5|Fl%T :YFG]\ 
GFD s;Z[ZFXf 

,L0 
SLDL 

I]lG8 NZ ~FP 

!P 
ZP 
#P 
$P 
5P 
 
&P 

 D]ZD 
CF0" D]ZD 
Z[TL 
D[8, 
S5RL 
!Z DLDL YL Z_ DLDL 
5yYZ 5LRL\U DF8[ 

 WPDLP 
WPDLP 
WPDLP 
WPDLP 
WPDLP 
WPDLP 
WPDLP 

  

#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 
VG]\ 8[g0Z VG]\ lJUT I]lG8 NZ ZLDFS;" 
!P 
ZP 
#P 
$P 

 S5RL 
U|L8 
A<S VF:OF\<8 
0FDZ SFDL DH]ZL 

WPDLP 
WPDLP 
WPDLP 
WPDLP 

 BF6 
BF6 

$f 5],MGF SFDM o SFD :Y/ p5ZGF EFJ 
VG\ 8[g0Z  

VG]\ 
DF,;FDFGL lJUT BF6 

5|Fl%T :YFG]\ 
GFD s;Z[ZFXf 

,L0 
SLDL 

I]lG8 NZ ~FP 
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!P 
ZP 
#P 
$P 
5P 

 DXLG S:04 D[8, 
S5RL 
U|L8 
Z[TL 
CF. 8[g;F.,JF8Z 

 WPDLP 
WPDLP 
WPDLP 
WPDLP 
WPDLP 

  

 

V[SZFZ 5+ 

p5ZMST 5lZlXQ8MDF\ VF5[, 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCLP T[DH T[GF\ NXF"J[, 
BF6 DYS[YL :5L;LOLS[XG D]HAGM DF,;FDFG GCL D/[ TM T[ :5LXLOLS[XG 5|DF6[GFM DF,;FDFG BFT] DFgI SZ[ T[ VgI 
HuIFV[YL ,FJL VF5LX] H[ DF8[ SM. J/TZGM S,[.D D]SJFDF VFJX[ GlCP 

ANNEXURE - 3 

Deleted 

 

ANNEXURE - 4 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER 

Sr.No

. S|DF\S 
 

Name of work 
SFDG]\ GFD 
 

Place 
:Y/ 
 

Cost on 

completion 
5}ZF YI[, 
SFDGL lS\DT 
 

Time taken in 

months To 

complete the 

work 
SFD 5]Z] SZJF DF8[ 
,LW[, ;DI 
DF;DF\ 
 

Remarks 
lJX[QF GM\W 
 

1 2(a) 2(b) 3 4 5 

 

 

 

 

 

     

 

Note : Necessary certificate from office concerned shall be attached with the tender 
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ANNEXURE - 5 
 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE 

WITH TENDERER 

 

Sr. 

No

. 
S|DF\
S 
 

Plant or 

Machinery 
VMHFZM 
VYJF I\+M 
 

Location 
:Y/ 
 

Age of 

Machinery 
DXLGZL 
S[8,F JQF¶ 
H]GL K[P 
 

Make 
AGFJ8 
 

Capacity 
1FDTF 
 
 

Approxi

mate 

Value 
V\NFHL 
lS\DT 
 

Remark 
lJX[QF GM\W 
 

1 2(a) 2(b) 3 4 5 6 7 

 

 

 

       

 

 

ANNEXURE - 6 

 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 

 

Sr. 

No. 
S|DF\S 
 

Name of work 
SFDG]\ GFD 
 

Place 
:Y/ 
 

Estimate

d Cost 
V\NFHL 
lS\DT 
 

Date of 

issue of 

work 

order 
SFD X~ 
SZJFGF 
C]SDGL 
TFZLB 
 

Stipulat

ed 

period 

of 

completi

on 
SFD 5]Z] 
SZJFGL 
lGIT 
D]NT 
 

Amount 

of work 

done on 

date of 

filling 

tender 
8[g0Z 
EIF¶ 
TFZLB 
 

Brief 

details 

of delay 

if any 
-L, HM 
YI[, CMI 
TM T[GF 
8}\SDF\ 
SFZ6M 
 

Remark 
lJX[QF 
GM\W 
 

1 2(a) 2(b) 3 4 5 6 7 8 

 

 

 

        

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in 

which tenders are invited. 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender. 
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SCHEDULE – A VG];]lRvS 
Schedule showing ( approximately ) the materials to be supplied from the Public works store for 

work contracted to executed and the rates at which they are to be charged for 

Particulars  
lJUT 

Approximate 

quantity 
V\NFHL HyYM 

Rate at which the materials will be 

charged to the contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM 

YTM NZ 
 

Place of delivery 
0L,LJZLG]\ :Y/ 

! Z # $ 5 
  

 
 

------ Nil ------- 
 

Unit    V[SD Rate in Rupees    
EFJ ~l5IFDF\ 

 

 

 
GM\W ! ov ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[ VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ 
lJEFU TZOYL 5]ZL 5F0JFDF\ VFJX[ GCLP sDFPDPlJP 9ZFJ S|DF\S 8LPV[GP;LP q !_(5 q $ q V[; TFPZ_v!Zv)! TYF 
V[;P8LPVFZPq!_)* q (Z q C TFPZ*v!!v)* TYF 8LPV[GP;LPv!_(( v VF.AL q ZZ_v!(v ; TFP #!v#v_5 f 
5Z\T] GD¶NF 4 H/;\5ltT VG[ 5F6L 5]ZJ9F lJEFU wJFZF  SFDDF\ JF5ZJF H~ZL :8L, lJEFU wJFZF 5]~ 5F0JFGL HMUJF. 
TFPZ#v&v)* GF lJEFUGF 9ZFJ S|DF\S V[;P8LPV[,Pq !_) q S[ q 5( q EFU sCf wJFZF RF,] ZFBJFDF\ VFJ[ K[P VF V\U[ 
X[0I], vV[ DF\ H[ HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 
GM\WvZ ov ;LD[g8 ov HIFZ[ ;LD[g8 .HFZNFZ wJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8 .HFZNFZ 
VF.PV[;P5|DF65+JF/F TYF D}/ pt5FNS S\5GLDF\YL ;LWL ZLT[ D[/JJFGM ZC[ K[P VG[ T[GL BZF. DF8[ T[GF R]SJ6FGF AL,M 
SFP.PzLG[ ZH] SZJFGF ZC[X[P VFJM ;LD[g8 S\5GLGF VlWST lJS|[TF 5F;[YL BZLNL XSFX[[ GCL 5Z\T] EFJ JWFZFGF :8FZ Z[.8 
D]HA R]SJ6] SZJF V\U[GL U6TZLDF\ ,[JFGF ;LD[g8GF EFJM VlWST lJS|[TF 5F;[YL D[/JL XSFI4 5Z\T] VlWST lJS|[TF 5F;[YL 
BZLN SZL XSFI GCLP s TFP&v$v)( GF[ DFPDPlJP5lZ5+ 8LV[G;L q !_((q VF.AL q s!(f q ; f 
GM\W ov# ov ,MB\0 ov HIFZ[ ,MB\0 .HFZNFZ wJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, V;,DF\ SFP.PG[ ZH] SZJFG]\ 
ZC[X[PVG[ VFJF :8L,G]\ U[ZL ,[AMZ[8ZL S[ .HG[ZL SM,[H S[ 5M,L8LSGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ 
VFJX[P 
GM\W $ ov 0FDZ ov HIFZ[ SFDDF\ JF5ZJF 0FDZ .HFZNFZ wJFZF ,FJJFGM CMI tIFZ[ T[ 0FDZ .HFZNFZ[ VM., 
ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[PVF V\U[ .HFZNFZ[ 5]ZL SZJFGL XZTM GLR[ D]HA ZC[X[P s!f 
.HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP.P G[ ZH] SZJFG]\ ZC[X[P sZf ZLOF.GZLGF U[85F; 56 AL, ;FY[ 
;FD[, SZJFGF ZC[X[P s#f 0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ T[ 8[gSZGM JFCG G\AZ ATFJJFGM ZC[X[P s$f 0FDZ p5Z 
.HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF ;LSIM0¶ V[0JFg; D/L XSX[ GCLP s5f .HFZNFZ[ ZH] SZ[, V;, AL,DF\ 0FDZGM U|[0 s 
SJM,L8L V\U[ f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF U|[0 V\U[G]\ 8[:8 ZLh<8 q U|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ 
ZC[X[P s&f .HFZNFZ[ 0FDZGL VFJS qJ5ZFX q ART V\U[G]\ ZHL:8Z %,Fg8 q ;F.8 p5Z lGEFJJFG]\ ZC[X[P s 
DFPDPlJP5lZ5+ S|DF\S V[;P8LPVFZ q!_)* q (Z q C TFPZ*v!!v)* VG[ Z!v!!v)( f 
Note 5 : The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the Principal the issue of the form prior to the submission of the tender. 
GM\W 5 o 8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH] SZTF\ 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD¶DF\ CJF,FGF .HG[Z[ 
p5ZGL VG];]lRDF\ NZ EZL VF%IF CMI T[GL BFTZL ,[JL 
Notes 6 : Store to be supplied to contractors for a work free of cost should be mentioned in 

Schedule 'A' in addition to schedule 'B' and the specification attached to the contract agreement 

form. 
GM\W & o SM. SFD DF8[ S\8=FS8ZG[ lJGF D]<I[ 5]ZM 5F0JFGM DF,;FDFG VG];]RL B T[DH S\8F=S8ZGF SZFZ ;FY[ HM0[,L lJUTMGL 
IFNL p5ZF\T VG];]RL S DF\ H6FJJ]P 
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SCHEDULE ' B' 

 

Memorandum showing items works to be carried out : 
CFY WZJFGF SFDGL AFATM NXF¶JTL IFNL 

 

items No. 
AFAT G\AZ 

Quantities 

estimated out 

or less 
V\NFH[, HyYM H[ 
VMKM JtTM Y. 

XS[ 

item of work 
SFDGL AFAT 

Tendered 

Rates 
8[g0ZDF\ 

NXF¶J[, NZ 

Unit 
V[SD 

Total amount 

according to 

estimated 

quantities 
V\NFHL HyYF 

VG];FZ S], ZSD 

1 2 3 4 5 6 

   

As per Separate sheet 

attached 

   

 

I/We am/are willing to carry out the work at ................................................................% above / 

bellow percent (should be written in figures and words) of the estimated rates mentioned above. 

Above of my / our tender works out as under. 

 

Estimated amount Estimated amount 

Put to tender Rs......................... Put to tender Rs......................... 

Deduct........% below Rs......................... Add........% above Rs......................... 

Net  Total  

In Words............................................... In Words............................................... 

(Please strike out whichever is not applicable) 

 

Notes 1 - All work shall be carried out as per Public Works Department Handbook and other 

specifications of Division or as directed. 

Notes 2 - All the columns is Schedule should be filled in ink and the total of the entries in the last 

column should be struck by the contractor under his signature. 

Notes 3 - Rates quoted include clearance of site (prior commencement of work and at its close ) in 

all respects and hold good for work under all conditions, site, moisture, weather etc. 

Note 4 - To be continued on additional sheets, if found necessary. 
 
  
                       
Signature of the Contractor         
           Principal 

        Dr. V. R. Godhaniya College of 
Arts, Commerce, Home Science  

and IT for Girls, Porbandar  
 



 - 45 - 

 45

SCHEDULE - C 

(see clause No. -2 ) 

 

Time Schedule, for completion of different designated parts of the work and rate of liquidated to 

be paid by the Contractor, if he fails to complete the part of work within stipulated time limit is as 

detailed below : 

 

Time Schedule of Completion 

          Percentage of time                                  Percentage of work                      Rate of liquidated 

damages 

        Of the total time limit                                                                                                 per day 

1 2 3 

Earth work 

25 % 

50 % 

75 % 

100 % 

 

 

16 % 

50 % 

75 % 

100 % 

 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

 

Building work 

25 % 

50 % 

75 % 

100 % 

 

 

10 % 

40 % 

80 % 

100 % 

 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

 

Road work 

25 % 

50 % 

75 % 

100 % 

 

 

25 % 

50 % 

75 % 

100 % 

 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

 

Bridge work 

25 % 

50 % 

75 % 

100 % 

 

 

10% 

40 % 

80 % 

100 % 

 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

 

 

 

 

 

Signature of the Contractor           Principal 
        Dr. V. R. Godhaniya College of 

Arts, Commerce, Home Science  
and IT for Girls, Porbandar 
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     Modification in Detect Liability  

           Clause 17 A of Tenders for  

           Building works   

 

The government of Gujarat 

Roads & Buildings Department 

Circular No PRCH- 102013-1036/2759/N 

Sachivalaya, Gandhinagar 

Date :-27-05-2013  

      

Ref :- Circular No PRCH -102008-(2076) – N Dt. 3-12-2009 

 

 R&B Department had issued a circular as referred above where in following provision has 

been made for building works. 

The Defects Liability period shall be as under for original building works.  

 Three years of elapse of three monsoon periods following date of possession of building 

taken over by user agency of four years of elapse of four monsoon periods following the certified 

date of completion, whichever is earlier.  

 After due considerations on the representations received at various levels from the Gujarat 

contractor Associations the above clause is now modified as under. 

 The defects Liability period shall be as under for original building works :  

“ One year or elapse of one monsoon period from the certified date of completion whichever is 

greater “  

The other conditions in the above said circular will remain as it is.      

 

        

                             ( R.K.Chauhan)  

                      Officer on Special Duty (S.P) 

                       Road & Buildings Department  
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                                                 8[g0ZDF\ EZ[, V;FDFgI pRF EFJF[GF  
                                                 5Z 50TF BR" 5Z lGI\+6 ZFBJF TYF SFDGL  
                                                GF6F\SLI 5|UlT ;FY[ ;]D[/DF\ ZC[ T[ DF8[ H~ZL  
                                                HF[UJF. SZJF AFAT 
 

U]HZFT ;ZSFZ 
DFU" VG[ DSFG lJEFU 

5lZ5+ S|DF\S 5ZRv!_Z__(v s&!fv;L 
TFP_#v_5vZ_!# 

J\RF6[ ,LWF 5ZL5+ S|D\FS 5ZRv!_Z__(v s&!fv;L TFPZ*v!!vZ__(  
VFD]B ov 
 8[g0Z DF\ .HFZNFZzLVF[ åFZF EZFTF lmbalancer EFJF[ JF/F 8[g0ZGF lS:;FVF[DF\ .HFZNFZzLVF[ åFZF pRF EFJGL 

VF.8DF[GL SFDULZL SIF" AFN GLRF EFJGL VF.8DF[GL SFDULZL G SZJFDF\ VFJ[ T[JL 5lZl:yTL 5Z lG\I+6 ZFBJF DF8[ 

TFPZ*v!!vZ__( GF[ 5ZL5+ H~ZL HF[UJF. ;FY[ ACFZ 5F0JFDF\ VFJ[,P VF 5lZ5+ V\U[ lJlJW :TZF[V[ YI[, ZFH]VFTF[G[ 

wIFG[ ,[TF VG[ T[GF 5Z 5]bT lJRFZ6FGF V\T[ VF 5lZ5+GF ALHF OSZFGL K[<,L ,L8L cc VF ZLT[ JLYC[<0 ZFB[, ZSD SFD 

;\TF[QFSFZS ZLT[ 5]6" YI[ OF.G, AL, D\H]Z SZTL JBT[ jIFHEFZ6 JUZ K]8L SZJFDF\ VFJX[cc T[GL HuIFV[ GLR[ D]HAGF[ ;]WFZF[ 

SZJFDF\ VFJ[ K[P 

;]WFZF[Pov 
cc VF ZLT[ JLYC[<0 ZFB[, ZSD V;FWFZ6 GLRF EFJ EZ[, CF[I T[JL VF.8DGL GF6F\SLI 5|UlTGF 5|DF6;Z ZGL\U AL,DF\YL 

K]8L SZJFGL ZC[X[PH[ lS:;FDF\ V;FWFZ6 GLRF EFJ EZ[, SF[.56 VF.8D G CF[I T[JF lS:;FDF\ V;FWFZ6 EFJF[ EZ[, 

VF.8DGL ;FD[ JLYC[<0 ZFB[, ZSD AFSL ZC[TL SFDULZL YFI T[GF 5|DF6;Z ZGL\U AL,DF\YL K]8L SZJFGL ZC[X[cc  

 JW]DF\ J\RF6[ ,LW[, 5lZ5+ GF pNFZ6DF\ NXF"J[, S|DF\S v ( ZN SZJFDF\ VFJ[ K[P 

p5ZF[ST ;]WFZFGF[ VD, VF 5lZ5+GL TFZLB 5KL D\H]Z YTF 0LP8LP5LPDF\ VR]S 56[ SZJFGF[ ZC[X[P   

            s VFZPS[PRF{CF6f 

               BF; OZH VlWSFZL slJPIF[f 
          DFU" VG[ DSFG lJEFU  
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 8[g0Z OF[D" ALvZ GF SF[g8=FS8ZF[GL  
                                                                 DFU"NX"G DF8[ ;FDFgI lGIDF[ 
       VG[ ;]RGF[GF ;]RG G\P!( DF\  
       :5Q8TF SZJF AFAT 
 

U]HZFT ;ZSFZ 
DFU" VG[ DSFG lJEFU 

S|DF\S ov 8LV[G;Lv!_vZ_!# vsZ_f v;L 
TFP!_v_5vZ_!# 

;\NE" ov DFPDPlJEFUGF 9ZFJ S| 8LV[G;Lv!_)_vsVF.ALvZZf  
vs!_fv;L TFPZ$v_5v!))_  

 
VFD]B ov 
 Pp5ZF[ST lJQFI VgJI[PGF ;\NlE"T 9ZFJDF\ ;]RG G\P!( DF\ cc VF SFD DF8[ 8[g0ZF[ ZHL:8Z 85F, åFZF ZJFGF SZJFDF\ 

VFJ[ tIFZ AFN 8[g0Z 5Z l:JSFZJFGL ;]lRT TFZLB YL )_q!Z_ lNJ; ;]WL VF[OZ B]<,L ZC[X[Pcc T[D NXF"J[, K[P 

 CJ[ pWF[U VG[ BF6 lJEFUGF 9ZFJ G\PV[;5LVF[ v!_Z__5v!$_* v;LV[R TFPZZq!!qZ__& GF ;\NE[" SFDF[GF 

8[g0Z Online DF\UJFDF\ VFJ[ K[PVG[ p5ZGF ;]RG G\P!( DF\ cc8[g0Z 5Z l:JSFZJFGL ;]lRT TFZLBYL )_q!Z_ lNJ; ;]WL 

VF[OZ B]<,L ZC[X[Pcc T[JL HF[UJF. GF SFZ6[ 8[g0Z GL J[,L0L8LDF\ lJ;UTTF pEL YJF AFATGL U]HZFT SF[g8=FS8Z V[;F[XLV[;G 

GL lJlJW :TZ[ ZH]VFTF[ D/[, K[PVF ZH]VFTF[ 5Z 5]bT lJRFZ6FG[ V\T[ VF AFAT[ GLR[ D]HAGL :5Q8TF SZJFDF\ VFJ[ K[P 

:5Q8TF Pov 
Online Tender System  DF\ ;L\U, SJZ ;L:8D JF/F 8[g0ZF[DF 8[g0Z J[,L0L8LGF[ ;DI 8[g0Z VF[G,F.G BF[<IF TFZLBYL HIFZ[ 

8] SJZ AL0 ;L:8DF\ 8[g0Z J[,L0L8LGF[ ;DI 8[SGLS, AL0 BF[<IF TFZLBYL U6JFGF[ ZC[X[Pcc     

            s VFZPS[PRF{CF6f 

               BF; OZH VlWSFZL slJPIF[f 
           DFU" VG[ DSFG lJEFU  
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                                                     5ZOF[D"g; AF[g0 TYF HFDLG VGFDT 5[8[ A[S  
          U[Z[g8L D[/JJF AFATP 
 

U]HZFT ;ZSFZ 
DFU" VG[ DSFG lJEFU 

S|DF\S ov 8LV[G;Lv!_vZ_!# vsEFUv!fv; 
;lRJF,I UF\WLGUZ 
TFP!)v!!vZ_!# 

J\RF6[ ,LWF[ 5lZ5+ S|DF\S 8LV[G;Lv!_)!qVF.ALqs!_fs!!fq; TFP#!v#v!)))  
VFD]B ov 
 J\RF6[ ,LW[, 5ZL5+ D]HA CF,DF\ !5 ,FB S[ T[YL JW] ZSDGL SFDF[DF\ .HFZNFZzL 5F;[YL 5ZOF[D"g; AF[g0 ,[JFGL 

HF[UJF. K[ 5Z\T] CJ[ DF[8F EFUGF SFDF[ !5 ,FB YL JW] ZSDGF CF[I K[ VG[ RF,] DZFDTGF SFDF[ 56 CJ[ !5 ,FB YL JW] 

ZSDGF CF[I K[PVF AFAT[ SF[g8=FS8;" V[;F[;LV[XG TZOYL 56 5ZOF[D"g; AF[g0 DF8[ SFDGL ZSD GL DIF"NF JWFZJF DF8[GL 

ZH]VFT SZJFDF\ VFJ[, K[PVFYL JCLJ8L ;Z/TF VG[ VG]S]/TF H/JFI T[ C[T];Z 5ZOF[D"g; AF[g0 DF8[ SFDGL ZSDDF O[ZOFZ 

SZJFG] ;ZSFZzLGL lJRFZ6F C[9/ CT]\  

5lZ5+  Pov 
  5]bT lJRFZ6FG[ V\T[ GSSL YI[, K[PCJ[ ~FP!5 ,FB S[ T[YL JW] ZSDG[ AN,[ ~FP#_ ,FB S[ T[YL JW] ZSD GF ;ZSFZL SFDF[DF\ 

.HFZNFZzL 5F;[YL 5ZOF[D"g; AF[g0 ,[JFGF ZC[X[P 

 VF 5lZ5+ lJEFUGL ;ZBF S|DF\SGL OF., 5ZGL GF[\W 5Z GF6FlJEFUGL TFPZZv)v!# GF ZF[HYL D/[, ;\DTLYL 

ACFZ 5F0JFDF\ VFJ[ K[P  

 U]HZFT GF ZFHI5F,zLGF C]SDYL VG[ T[DGF GFD[P     

        

 

s VFZPS[PRF{CF6f 
BF; OZH VlWSFZL slJPIF[f 

DFU" VG[ DSFG lJEFU 
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 AF\WSFDGF SF[g8=FS8Z 5F;YL ;LSI]ZL8L 0L5F[hL8 

       l:JSFZJFGL 5|YFDF\ VX\T O[ZOFZ SZJF AFATP 
U]HZFT ;ZSFZ 

DFU" VG[ DSFG lJEFU 
9ZFJ S|DF\S 8LV[G;Lv!_vZ_!# v# sEFUvZfv;L 

;lRJF,I UF\WLGUZ 
TFPZ_v!!vZ_!# 

J\RF6[ ,LWF[ 9ZFJ  S|DF\S 8LV[G;Lv!_((qVF.ALq!(qs!#fq; TFP#!v#v!))$  
VFD]B ov 
 SF[g8=FS8ZF[G[ VF5JFDF\ VFJTF SFDF[ DF\ ;LSI]ZL8L 0L5F[hL8 V\U[GL CF,GL 5wWlT 5|DF6[ V[U|LD[g8 ;DI[ 5@ 5ZOF[D"g; 
AF[g0 A[\S U[Z\8L :J~5[ ZP5@ ;LSI]ZL8L 0L5F[hL8 GD"NF AF[g0 VYJF V[GPV[;PV[; :J~5[ ,[JFDF\ VFJ[, K[PT[DH ZP5@ ZSD 
.HFZNFZzLGF ZLG\LU AL,DF\YL S5FT :J~5[ J;], SZJFDF\ VFJ[ K[ SF[g8=FS8;" V[;F[;LV[XG åFZF GF6F\SLI TZ,TF ZC[ T[ DF8[ 
ZP5@ ,[B[ SF5JFDF\ VFJTL ;LSI]ZL8L 0L5F[hL8GL ZSD A[\S U[Z\8L ;FD[ K]8L SZJFGL ZH]VFT SZJFDF\ VFJ[, CTL H[ 
AFATPlJRFZ6F C[9/ CTLP 
9ZFJ Pov 
  5]bT lJRFZ6FG[ V\T[ ;ZSFZL SFDF[GF SF[g8=FS8Z DF8[ ;LSIF[ZL8L 0L5F[hL8 l:JSFZJFGL CF,GL 5|YFDF GLR[ D]HA GF[ O[ZOFZ 
SZJFDF\ VFJ[ K[P 
!P CF,DF\ 5|YD TASS[ ,[JFDF\ VFJTL ZP5@ ;LSI[FZL8LGL ZSD H[ GD"NF AF[g0q  V[GPV[;PV[; :J~5F[ ,[JFGL 
HF[UJF. K[ T[ CJ[ GD"NF AF[g0qV[GPV[;PV[; T[DH  XL0I]<0 A[\SGL V[OP0LPVFZP:J~5[ 56 ,. XSFX[P 
ZP ZGL\U AL,DF\YL S5FT YTL ZP5@ ;LSI]ZL8L 0L5F[hL8GL ZSD .HFZNFZzL åFZF  XL0I]<0 A[\SGL A[\S U[Z\8L ZH] 
SI["YL GLR[ H6FjIF D]HA ZL,Lh SZJFGL ZC[X[P 
 
S|D GF6FSLI 5|UlT  ZGL\U AL,DF\YL ZP5@ ,[B[ ;LSI]ZL8L 0L5F[hL8 5[8[ SF5JFDF\ VFJ[, 

ZSD DF\YL K]8L SZJF 5F+ ZSD 
A[\S U[Z\8L GL ZSD 

! 8[g0ZGL ZSDGF         
Z5@  

ZGL\U AL,DF\YL SF5JFDF\ VFJ[, ZSD VYJF SFDGL V\NFHLT 
lS\DTGF _P&Z5@ A[DF\YL H[ VF[KL ZSD CF[I T[  

ZL,LhSZJFDF\ VFJ[, 
ZSD H[8,L  

Z 8[g0ZGL ZSDGF         
5_@  

ZGL\U AL,DF\YL SF5JFDF\ VFJ[, ZSD VYJF SFDGL V\NFHLT 
lS\DTGF !PZ5 @ A[DF\YL H[ VF[KL ZSD CF[I T[  

ZL,LhSZJFDF\ VFJ[, 
ZSD H[8,L  

# 8[g0ZGL ZSDGF         
*5@  

ZGL\U AL,DF\YL SF5JFDF\ VFJ[, ZSD VYJF SFDGL V\NFHLT 
lS\DTGF !P(( @ A[DF\YL H[ VF[KL ZSD CF[I T[  

ZL,LhSZJFDF\ VFJ[, 
ZSD H[8,L  

 p5ZF[ST A[\S U[Z\8LGL D]NT SFD 5]6" YJFGL BZ[BZ TFZLBYL K s&f DF; JW] ;DIGL ,[JFGL ZC[X[ TYF .HFNFZzL 
5F;[YL AF\C[WZL5+ D[/JJFGF[ ZC[X[PS[4HF[ SFD 5]6" SZJFGL ;DIDIF"NFDF\ JWFZF[ YX[ TF[ JWFZ[, ;DIDIF"NFGL TFZLB & DF; 
JW] ;DIDIF"NF JF/L A[\S U[Z\8L T[VF[zL åFZF 5]ZL 5F0JFDF\ VFJX[P 
 
 SFD 5]6" YFI tIF\ ;]WL .HFZNFZzL 5F;[YL ,[JFGL YTL !_@ ;LSIF[ZL8L 0L5F[hL8 G]\ 5|DF6 SF[. 56 :J~5[ H/JF. 
ZC[ T[GL VR]S SF/HL ZFBJFGL ZC[X[P 
 
 VF 9ZFJ lJEFUGL ;ZBF S|DF\SGL OF., 5ZGL G[F\W 5Z GF\6FlJEFUGL TFP$v!_v!# GF ZF[HYL D/[, ;\DTLYL 
ACFZ 5F0JFDF\ VFJ[ K[P 
 U]HZFT GF ZFHI5F,zLGF C]SDYL VG[ T[DGF GFD[P 

s VFZPS[PRF{CF6f 
BF; OZH VlWSFZL slJPIF[f 

        DFU" VG[ DSFG lJEFU 
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S|DF\S o 5ZRv&!_$v:8FZ Z[.8v0L8L5Lv#)*!vG4 
         U]HZFT ;ZSFZ 
         DFU¶ VG[ DSFG lJEFU4 
         a,MS G\P!$qZ4 ;ZNFZEJG4 
         ;lRJF,I4UF\WLGUZ 
         TFPZ)v_*vZ__$ 
 
 
5|lT4 
VlW1FS .HG[ZzL s ;J[¶ f 4 
ZFHI lJEFU4 
 
 lJQFI ov 8[g0ZDF\ :8FZ Z[.8 TYF 0LP8LP5LP D\H]ZLGF DF; VG[ JQF¶ NXF¶JJF AFATP 
  
 ;\NE¶ ov 9ZFJ S|DF\S 8LV[G;L v !_()q$v;L 4 TFP#!v_(v!))!P 
 
 H[  8[g0ZDF\ ;LD[g8 q :8L, .HFZNFZ[ BZLNJFGM CMI VG[ T[VMG[ VF DF,;FDFGGF EFJM TYF 8[g0ZDF\ NXF¶J[, :8FZ 

Z[.8GF EFJMGM TOFJT ;ZEZ SZL VF5JFGM CMI T[JF 8[g0ZDF\ VF DF,;FDFGGF :8FZ Z[.8GL HMUJF. GLR[ D]HA SZJFGL 

8[g0ZGF S,Mh 5) A DF\ HMUJF. K[P 

 

 !P  H[ DF; TYF JQF¶DF\ 0LP8LP5LP D\H]Z YIF CMI T[ DF; VG[ JQF¶ SMZF 8[g0Z .:I] SZTL JBT[ T[DF\ NXF¶JJFGF ZC[X[P 

 ZP ;LD[g8 DF8[GF EFJM H[ DF;DF\ 0LP8LP5LPDF\ D\H]Z YI]\ CMI T[ DF;GF VlWST lJS|[TF 5F;[YL D[/JL SMZF 8[g0Z .:I] SZTL 

JBT[ T[DF\ NXF¶JJFGF ZC[X[P 

 #P :8L, TYF V[RPJFIPV[;P0LPAFZ DF8[ ;[., S\5GL DF\YL H[ DF;DF\ 0LP8LP5LPD\H]Z YI]\ CMI T[ DF;GM EFJ D[/JL SMZF 

8[g0Z .:I] SZTL JBT[ T[DF\ NXF¶JJFGM ZC[X[P 

Zqv  V[J]\ H6FI K[ S[ VF HMUJF.GM R]:T 56[ VD, YTM GYL VG[ :8FZ Z[.8DF\ lJlJW lJEFUM wJFZF V[S ;]+TF H/JFTL 

GYLP 

#qv  VFYL ;J[¶G[ VF7FG];FZ ;]RGF VF5JFDF\ VFJ[ K[ S[ SMZF 8[g0Z 5[5;¶ .:I] SZTL JBT[ VF HMUJF. D]HAGF EFJM VG[ 

0LP8LP5LP D\H]Z YIFG]\ DF;4 JQF¶ VJxI NXF¶JJF 8[g0ZM D\H]Z  SZJF NZBF:T SZJFDF\ VFJ[ tIFZ[ VF NZBF:TDF\4 

NXF¶J[, :8FZ Z[.8 V\U[GF VFWFZ q 5]ZFJF ZH] SZJF VG[ VF HMUJF. D]HA H 8[g0Z 5[5;¶DF\ EFJM NXF¶J[, K[ T[ 

DT,AG]\ SFP.PzLPG]\ 5|DF65+ 56 ZH] SZJ]\P JW]DF\ VF :8FZ Z[.8 VG[ V\NFHL EFJMGF4 EFJ TOFJTG[ SFZ6[ 8[g0ZGL 

V\NFHL ZSD ;\A\W[ p\RF q GLRFGL 5lZl:YlT 56 8[g0Z D\H]ZLGL NZBF:TDF\  VJxI SZJLP 
 
$qv VF ;]RGFVMGM R]:T56[ VD, SZJF lJG\TL K[ VG[ VF V\U[GL R]SGL U\ELZ GM\W ,[JFDF\ VFJX[ T[GL GM\W ,[JF lJG\TL 

K[P  
 

           s R\PDPE8= f 
                     p5;lRJ sDSFGM f 
                DFU¶ VG[ DSFG lJEFUP 
 GS, ZJFGF o 
 ;J[¶ SFI¶5F,S .HG[ZzL4 
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ZFHI lJEFU4 
 

ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BGLHGL ZMI<8L 
EZJF AFATP 

 
 

U]HZFT ;ZSFZ 
pWMU VG[ BF6 lJEFUP 

9ZFJ S|DF\S o V[DV[DVFZq!!Z___qZ_!#qK 
;lRJF,I4UF\WLGUZ 

TFZLB ov !v)vZ__$ 
 

 
J\RF6[ ,LWF ov 
 
s!f pWMU BF6 VG[ pHF¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZv Z!&(v*#(_vK TFP!Zq!Zq!)&) 

sZf pWMU BF6 VG[ pHF¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZv Z!&(v(v&&(5vK  TFP!q!q!)(* 

s#f pWMU BF6 VG[ pHF¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZv Z!((vs(f&5vK TFPZ5q!q!))! 

s$f pWMU VG[ BF6 lJEFUGM 9ZFJ S|oV[D;LVFZv!_)*vZ(5&v K4 TFP&q!!q!))* 

s5f DFGPD]bID\+LzLGF VwI1F56F C[9/ IMHFI[, V[d5FJ0¶ SDL8LGL  TFP!(q&qZ__$ GL A[9SGL SFI¶JFCL GM\WP 

 
  
9ZFJ ov 

 pWMU4 BF6 VG[ pHF¶ lJEFUGF ;\NE¶ v s#f C[9/GF 9ZFJYL V[JL HMUJF. SZJFDF\ VFJ[, S[ ZFHI ;ZSFZGF 4 

5\RFITMGF VG[ ;ZNFZ ;ZMJZ GD¶FNF lGUDGF AF\WJFDF\ VFJTF\ Z:TFVMGF S[ l;\RF. JU[Z[GF SFDM DF8[ HIFZ[ ;FNL DF8L s 

VM0L¶GZL S,[vVY¶ f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ tIFZ[ U]HZFT UF{6 BlGH lGID 4 !)&& D]HA ZMI<8L ,[JFGF lGIDM 

,FU] 50X[ GCLP V[8,[ S[ VF SFDM DF8[ SMg8=FS8ZM 5F;[ ;FNL DF8L s VM0L¶GZL S,[v VY¶ f VG[ s;MO8f D]ZD DF8[ ZMI<8L ,[JFYL 

YX[ GCL TYF ;\NE¶v s$f C[9/GF lJEFUGF TFP&q!!q)* GF 9ZFJYL U]HZFT lJW]TAM0¶ wJFZF CFY WZJFDF\ VFJTF\ SFDM DF8[ 

56 p5Z D]HA ZMI<8L D]lSTGM ,FE VF5JFDF\ VFJ[,P  

 p5I]¶ST HMUJF.GF SFZ6[ ZFHIDF\ U[ZSFIN[;Z ZLT[ VF BGLHMGM J5ZFX YTM CMJFG]\ H6FI[, K[P H[GF 5lZ6FD[ ZFHI 

;ZSFZ[ ZMI<8LGL VFJS U]DFJJL 50[ K[ DF8[ p5ZMST C]SDMGL HMUJF.GL ;DL1FF SZL T[ N}Z SZJFGL AFAT ;ZSFZzLGL lJRFZ6F 

C[9/ CTLP TFP!(q&qZ__$ GF ZMH DFGPD]bID\+LzLGF VwI1F56F C[9/  
 
 IMHFI[, V[d5FJ0¶ SDL8LGL A[9SDF\ GSSL YIF D]HA ;\NE¶v# TYF ;\NE¶v$ C[9/GF lJEFUGF TFPZ5q!q)! TYF 

TFP&q!!q)* GF 9ZFJM VFYL ZN SZJFDF\ VFJ[ K[P 

  
U]HZFTGF ZFHI5F,zLGF C]SDYL VG[ T[DGF GFD[P 

        
           s VFZPALPjIF; f 
             GFIPA ;lRJ 
                     pWMU VG[ BF6 lJEFU 
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5|lT4 
v DFPD]bID\+LzLGF VU|;lRJzL4 DFPD]bID\+LzLG]\ SFIF¶,I4  
v ZFHI S1FFGF D\+LzL s pWMU VG[ BF6 f GF V\UT ;lRJzL4 ;lRJF,I4 UF\WLGUZP 
v VU|;lRJzL4 GF6F\ lJEFU4 ;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL4 pHF¶ VG[ 5[8=MS[DLS, lJEFU4 ;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL4DC[;], lJEFU4;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL45\RFIT VG[ U|FD UC lGDF¶6 lJEFU4 ;lRJF,I4 UF\WLGUZ 
v ;lRJzL4 GD¶NF VG[ H/ ;\5ltT lJEFU4 ;lRJF,I4 UF\WLGUZ 
v ;lRJzL4 DFU¶ VG[ DSFG lJEFU4 ;lRJF,I4 UF\WLGUZ 
v D[G[HL\U 0[ZLS8ZzL4 ;ZNFZ ;ZMJZ GD¶FNF lJEFU4;lRJF,I4 UF\WLGUZ 
v ;eI ;lRJzL4 U]HZFT lJWT AM0¶4 Z[;SM;¶4 J0MNZF 
v ;lRJF,IGF ;J[¶ lJEFUM 
v V[SFpg8g8 HGZ,zL VDNFJFN q ZFHSM8P 
v lJSF; SlDxGZzL4 U]HZFT ZFHI 4UF\WLGUZ 
v ;J[¶ D]bI .HG[ZzLVM 
v SlDxGZzL4 E]:TZ lJ7FG VG[ BlGH BFT]\ 4UF\WLGUZ 
v VlWS lGIFDSzL s V[OPV[;PfE]:TZ lJ7FG VG[ BlGH 4 UF\WLGUZ 
v D]bI JG ;\Z1FS zL4 U]HZFT ZFHI4 UF\WLGUZ 
v 0FIZ[S8Z V[SFpg8g8 V[g0 8=[hZL4 UF\WLGUZ 
v ZFHIGF ;J[¶ BFTFGF J0FVM 
v ;J[¶ S,[S8ZzLVM 
v l;lGIZ E]:TZXF:+LzL E]:TZ lJ7FG VG[ BlGH VDNFJFN4J0MNZF4ZFHSM8 4 E]H  
v ;J[¶ 5|F\T VlWSFZLVMP 
v ;J[¶ DFD,TNFZzVM q DCF,[BFSFZzLVM 
v ;J[¶ lH<,F lJSF; VlWSFZLzLVMP 
v ;J[¶ TF,]SF lJSF; VlWSFZLzLVMP 
v ;J[¶ VlW1FS .HG[ZzLVM4 H/;\5ltT lJEFU4 DFU¶ VG[ DSFG lJEFU4 GD¶NF lJEFUP 
v ;J[¶ SFI¶5F,S .HG[ZzLVM H/ ;\5ltT lJEFU4 DFU¶ VG[ DSFG lJEFU4GD¶NF lJEFUP 
v ;J[¶ JG ;\Z1FSzLVMP 
v ;J[¶ lH<,F E]:TZXF:+LzL4 S,[S8Z SR[ZL s BlGH XFBF f 
v 5[ V[g0 V[SFpg8g; VMOL;Z 4 UF\WLGUZ q l;,[S8 OF., 
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U]HZFT ;ZSFZ 
DFU¶ VG[ DSFG lJEFU 

5lZ5+ S|DF\S o 8LV[G;Lv!_vZ__Zvs!$fv;4 
;lRJF,I4UF\WLGUZ 

TFZLB ov Z*v$vZ__5 
 

 lJQFI ov ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BlGHGL ZMI<8L EZJF AFATP 
 ;\NE¶ ov pWMU VG[ BF6 lJEFUGM 9ZFJ S|DF\S o V[DV[DVFZv!!Z___vZ_!#vK 4 TFP!v)vZ__$ 
 
5lZ5+ ov 
 pWMU4 BF6 VG[ pHF¶ lJEFUGF TFPZ5v!v)! GF 9ZFJ S|DF\S o V[D;LVFZvZ!((vs(f v&5vK VgJI[ ZFHI 

;ZSFZGF4 5\RFITGF VG[ ;ZNFZ ;ZMJZ GD¶NF lGUDGF AF\WJFDF\ VFJTF\ Z:TFVMGF S[ l;\RF. JU[Z[GF SFDM DF8[ HIFZ[ ;FNL 

DF8L s VM0L¶GZL S,[v VY¶ f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ tIFZ[ U]HZFT UF{6 BlGH lGIDv!)&& D]HA ZMI<8L ,[JFGM 

lGID ,FU] 50X[ GCLP V[8,[ S[ VF SFDM DF8[ SMg8=FS8ZM 5F;[ ;FNL DF8L s VM0L¶GZL S,[ vVY¶ f VG[ s;MO8fD]ZD DF8[ ZMI<8L 

,[JFGL YX[ GCL T[JL HMUJF. SZJFDF\ VFJ[,PCJ[ p5Z ;\NE¶DF\ NXF¶J[, pWMU VG[ BF6 lJEFUGF TFP!v)vZ__$ GF 9ZFJYL 

TFP Z5v!v)! GF 9ZFJ ZN SZJFDF\ VFJ[, K[P 

 VFYL CJ[ ALv! 8[g0Z OMD¶ DF\ B\0 v #& VG[ ALvZ 8[g0Z OMD¶DF\ B\0v#5 DF\ GLR[ D]HA ;]WFZF[ SZJFDF\ VFJ[ K[P 

 ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BlGHGL ZMI<8L AFATP 

s!f TFP!v#v)! GF 9ZFJ D]HA PPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPP D]ZD l;JFIGF 

 VgI ;]WLGF XaNM ZN SZL OST GLR[ D]HA HMUJF. VD,DF\ ZC[X[P  

 UF{6 BGLH AFATDF\ ZFPUF{PBPlGP!)&& VG[ T[GF VG];\WFGDF\ JBTMJBT ACFZ 5F0JFDF\ VFJ[, 9ZFJM ,FU] 50X[4 

VG[ T[ D]HA ,Lh S[ 5ZDL8 ,[JFG]\ VG[ ZMI<8L EZJFGL ZC[X[PspWMU VG[ BF6 lJEFU 9ZFJ S|DF\S 

V[DV[DVFZv!!vZ___vZ_!#vK TFP!v)v_$f 

 
          
              s VXMS 5\0IF f 
                p5;lRJzL4 
             DFU¶ VG[ DSFG 
lJEFU 
 
5|lT4  
;J[¶ VlW1FS .HG[ZzL4 
s DFPDPJT]¶/Mq 5\RFIT sDFPDPfJT]¶/Mq V[S;5|[; J[ JT]¶/ q ZFHI DFU¶ IMHGF JT]¶/ q  
ZFQ8=LI WMZL DFU¶ JT]¶/M q 5F8GUZ IMHGF JT]¶/ ;lCT f 
;J[¶ SFI¶5F,S .HG[ZzLVM s p5ZMST JT]¶/M C[9/GF TDFD lJEFUM ;lCT f 
GS, ZJFGF ov 
v pWMU VG[ BF6 lJEFU4 ;lRJF,I4 UF\WLGUZ 
v GD¶NF 4 H/;\5ltT 4 5F6L 5]ZJ9F VG[ S<5;Z lJEFU4;lRJF,I4 UF\WLGUZ 
v lGIFDSzL4.HG[ZL ;\XMWG ;\:YF4 J0MNZF 
v lGIFDSzL4V[gHLGLIZL\U :8FO SM,[H4 UF\WLGUZ 
v D[G[HL\U 0LZ[S8ZzL4U]HZFT ZFHI AF\WSFD lGUD ,L4 UF\WLGUZ 
v D[G[HL\U 0LZ[S8ZzL4U]HZFT ZFHI DFU¶ lJSF; lGUD ,L4UF\WLGUZ 
v ;J[¶ TF\l+S VlWSFZLzLVM s GFPSFP.P;lCT f DFPDPlJEFU4;lRJF,I4   
v ;J[¶ 5|MH[S8 XFBFVM4 DFPDPlJP;lRJF,I4 
v ;L,[S8 OF.,P 
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DDXXLLGG  SS||xx00  ::88MMGG  VV[[UU||LLUU[[88GGFF  OO,,[[SSLLGG[[XX  
VVGG[[  ..,,MMggUU[[XXGG  ..gg00[[11FFGGFF  ;;\\II]]SSTT  WWMMZZ66MM  
VV55GGFFJJJJFF  AAFFAATTPP  

  
UU]]HHZZFFTT  ;;ZZSSFFZZ  

DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUU  
55llZZ55++  SS||DDFF\\SS  vv  VV[[;;VVMMVVFFZZPP  vv  !!__ZZ____&&  qq  !!__$$  qq  ;;PP!!  

;;llRRJJFF,,II44  UUFF\\WWLLGGUUZZPP  
TTFFPP  ZZ55qq!!qqZZ____**  

  
55||::TTFFJJGGFF  oovv  
  

ccDDXXLLGG  SS||xx00  ::88MMGG  VV[[UU||LLUU[[88cc  VV[[  AAFF\\WWSSFFDDDDFF\\   JJ55ZZFFTT]] \\   DD]]bbII  DD88LLZZLLII<<;;  KK[[PP  VVFF  ccDD88LLZZLLII<<;;cc  DDFF88[[GGFF  UU]]66JJTTFFGGFF  llJJllJJWW  WWMMZZ66MM  

55{{SSLLGGMM  VV[[SS  ccOO,,[[SSLLGG[[XX  VVGG[[  ..,,MMggUU[[XX  ..gg00[[11FF  ss;;\\II]]SSTTffcc  KK[[  HH[[  DDLLGGLL::88==LL  VVMMOO  ZZMM00  88==FFgg;;55MM88""  VV[[gg00  CCFF..JJ[[hh  ssMMOORRTT  &&  HHff  ££==FFZZFF  55||SSFF\\XXLLTT  

::55[[XXLLOOLLSS[[XXGG  OOMMZZ  ZZMM00  VV[[gg00  AA||LLHH  JJSS""GGLL  RRMMYYLL  VVFFJJ''llttTTDDFF\\   NNXXFF""jjIIFF  VVGG]];;FFZZ  ##__  @@  YYLL  JJWW]]  GG  CCMMJJMM  HHMM..VV[[PP  HHIIFFZZ[[  VVUUFFpp  DDLLGGLL::88==LL  VVMMOO  

;;ZZOO[[..;;  88==FFgg;;55MM88""GGLL  AALLHHLL  VVFFJJ''llttTTDDFF\\   OOSSTT  OO,,[[SSLLGG[[XX  ..gg00[[11FFGG]] \\   WWMMZZ66  JJWW]]DDFF\\   JJWW]]  ##55  @@  ;;]]WWLLGG]] \\   CCTT]] \\ PP  VVFFDD  ;;\\XXMMWWGGMM  qq  VVGG]]EEJJ  TT[[DDHH  

VVWW""TTGG  DDXXLLGGZZLLGGLL  pp55,,aaWWLLGGMM  jjIIFF55  qq  ;;ZZ//TTFF  TT[[DDHH  VVFFllYY""SS  55FF;;FFVVMMGG[[  wwIIFFGG[[  ,,..GG[[ [[   UU]]66JJœœFFGGFF\\   WWMMZZ66MMDDFF\\   5566  GGJJFF  ;;]]WWFFZZFF  qq  JJWWFFZZFF  

SSZZJJFFDDFF\\   VVFFJJ[[  KK[[PP  VVUUFFppGGFF  OO,,[[SSLLGG[[XX  ..gg00[[11FFGGFF  WWMMZZ66MMDDFF\\   CCJJ[[  ..,,MMggUU[[XXGG  ..gg00[[11FF  5566  HHMM00LL  ;;\\II]]SSTT  WWMMZZ66  NNFFBB,,  SSZZJJFFDDFF\\   VVFFJJ[[,,  KK[[PP  

55ZZ\\TT]]  CCFF,,  UU]]HHZZFFTT  ZZFFHHIIDDFF\\   VVFFJJ[[,,  SS||XXZZ  II]]llGG88MM  55{{SSLLGGFF  DDMM88FF  EEFFUUGGFF  II]]llGG88MM  55ZZ\\55ZZFFUUTT  55wwWWllTTYYLL  SSFFII""ZZTT  KK[[PP  TT[[DDFF\\YYLL  GGJJFF  ;;\\II]]SSTT  

WWMMZZ66MM  55llZZ55]]66""  SSZZ[[  TT[[JJMM  pptt55FFllNNTT  DDFF,,  DD//LL  XXSSTTMM  GGYYLLPP  HH[[  VV[[SS  jjIIJJCCFFZZLLSS  DD]]xxSS[[,,LL  KK[[PP  55ZZ\\55ZZFFUUTT  55wwWWllTTGGFF\\   SS||XXZZDDFF\\   VVFF  55||SSFFZZGGLL  

DD]]xxSS[[,,LLVVMM  VVFFJJ[[  KK[[PP  TT[[  AAFFAATTGGMM  pp<<,,[[BB  88[[SSGGLLSS,,  HHGG"",,DDFF\\   55||ll;;wwWW  YYTTFF  88[[SSGGLLSS,,  55[[55;;""DDFF\\   5566  YYII[[,,  KK[[PP  VVFFYYLL  ;;\\II]]SSTT  WWMMZZ66MM  

DD[[//JJJJFF  CCFF,,GGFF  SS||XXZZ  II]]llGG88MMDDFF\\   ;;FFZZFF  VV[[JJFF  55||ddFFFF66DDFF\\   ;;]]WWFFZZFF  JJWWFFZZFF  SSZZJJFF  VVFFJJxxIISS  AAGG[[  TT[[DD  KK[[PP  HH[[DDFF\\  JJWWFFZZFFGG]] \\   GGFF66FF\\SSLLII  ZZMMSSFF66  5566  

SSZZJJ]] \\  5500[[  TT[[DDHH  ;;DDII  5566  jjIIllTTTT  YYFFII  VVFFYYLL  OO,,[[SSLLGG[[XX  TT[[DDHH  ..,,MMggUU[[XXGG  ..gg00[[11FFGGFF  ;;\\II]]SSTT  WWMMZZ66MMGGMM  VVDD,,  SSZZJJFF  ss..HHFFZZNNFFZZMMGG[[ff  

55}}ZZTTMM  ;;DDII  VVFF55JJMM  5566  HH~~ZZLL  KK[[PP  TT[[  wwIIFFGG[[  ,,..  GGLLRR[[  DD]]HHAAGGLL  ;;}}RRGGFFVVMM  VVFF55JJFFDDFF\\   VVFFJJ[[  KK[[PP  

DDLLGGLL::88==LL  VVMMOO  ZZMM00  88==FFgg;;55MM88""  VV[[gg00  CCFF..JJ[[  ££==FFZZFF  ::55[[XXLLOOLLSS[[XXGG  OOMMZZ  ZZMM00  VV[[gg00  AA||LLHH  JJSS""GGLL  ;;GG[[  ZZ____!!  GGLL  RRMMYYLL  VVFFJJ''llttTT  

VVGG]];;FFZZ  DDXXLLGG  SS||xx00  ::88MMGG  VV[[UU||LLUU[[88  DDFF88[[  OO,,[[SSLLGG[[XX  TT[[DDHH  ..,,MMggUU[[XXGG  ;;\\II]]SSTT  ..gg00[[11FFGGLL  DDCCTTDD    

##__  @@  GGLL  DDIIFF""NNFFGG]] \\   WWMMZZ66  VV55GGFFJJJJFFGG]] \\   GGSSSSLL  SSZZJJFFDDFF\\   VVFFJJ[[,,  KK[[PP  

DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUU  CC::TTSS  RRFF,,TTFF  SSFFDDMMDDFF\\   55||JJTT""DDFFGG  ::55[[XXLLOOLLSS[[XXGG  55||ddFFFF66[[  OO,,[[SSLLGG[[XX  VVGG[[  ..,,MMggUU[[XXGGGGFF  ;;II]] \\SSTT  

..gg00[[11FFGGLL  DDCCttœœDD  DDIIFF""NNFF  ##__  @@  ZZFFBBJJFFDDFF\\   VVFFJJ[[  KK[[PP  

UU]]HHZZFFTT  ZZFFHHIIDDFF\\   DDMM88FF  EEFFUUGGFF  SS||XXLL\\UU  II]]llGG88MM  BBFFGGUULL  DDFFll,,SSLLGGFF  KK[[  VVGG[[  TT[[DDFF\\   HH~~ZZLL  IIFF\\ll++SS  OO[[ZZOOFFZZMM  SSZZJJFFDDFF\\   VVFFJJ[[  TTMM  ;;\\II]]SSTT  

..gg00[[11FFGGFF  WWFFZZFFWWMMZZ66MM  HH//JJFF..  ZZCC[[  TT[[JJMM  DDFF,,  DD//LL  XXSS[[PP  

UU]]HHZZFFTT  ZZFFHHIIDDFF\\   RRFF,,TTFF  BBFFGGUULL  SS||XXLL\\UU  DDXXLLGGMMDDFF\\   HH~~ZZLL  IIFF\\ll++SS  ;;]]WWFFZZFF  JJWWFFZZFF  TTFFPP##__qq))qq__**  ;;]]WWLLDDFF\\   SSZZJJFFDDFF\\   VVFFJJ[[  TTMM  HH  

TTFFPP!!qq!!__qq__**  55KKLLYYLL  DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUGGFF  ZZ::TTFFVVMMDDFF\\   JJ55ZZFFTTFF  VV[[UU||LLUU[[88GGLL  UU]]66JJœœFF  WWFFZZFFWWMMZZ66  DD]]HHAAGGLL  DD//LL  ZZCC[[PP  VVFFYYLL  GGLLRR[[  

DD]]HHAAGGLL  ;;]]RRGGFFVVMM  VVFF55JJFFDDFF\\   VVFFJJ[[  KK[[PP  

ssVVff    DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUDDFF\\   RRFF,,TTFF  SSFFDDMMGGFF  ..HHFFZZNNFFZZMMVV[[  HH[[  TT[[  SS||XXLL\\UU  II]]llGG88MMDDFF\\   HH~~ZZLL  IIFF\\ll++SS  ;;]]WWFFZZFF  JJWWFFZZFF  YY..  UUII[[,,  KK[[  VVGG[[  

WWFFZZFF  WWMMZZ66  DD]]HHAAGGLL  UU]]66JJœœFFGGFF\\   VV[[UU||LLUU[[88  DD//LL  ZZCC[[  KK[[  TT[[JJ]] \\   55||DDFF6655++  VVllWW11FFSS  ..HHGG[[ZZzzLL  ssIIFF\\ll++SSff  VVDDNNFFJJFFNN  DDFFPPDDPP  JJTT]] ""//44  

VVDDNNFFJJFFNNGG]] \\   CCMMII  TT[[GGLL  55FF;;[[YYLL  HH  DDFF,,;;DDFFGG  BBZZLLNN  SSZZJJFFGGMM  ZZCC[[XX[[PPVVFF  55||DDFFll66TT  YYII[[,,  SS||XXLL\\UU  II]]llGG88  ll;;JJFFIIGGFF  SSMM..5566  SS||XXZZ  
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55FF;;[[YYLL  DDFF,,;;DDFFGG  ;;%%,,FFII  GG  YYFFII  TT[[GGLL  SSFF//HHLL  ,,[[JJFFGGLL  ZZCC[[XX[[PP  VVllWW11FFSS  ..HHGG[[ZZzzLL  ssIIFF\\ll++SSff  ££FFZZFF  ;;88LL""OOFF..00  GG  YYII[[,,  SS||XXLL\\UU  

II]]llGG88  55FF;;[[YYLL  VVFFJJ[[,,  WWFFZZFFWWMMZZ66  JJUUZZGGMM  DDFF,,;;FFDDFFGG  VVFFpp88ZZFF..88  ZZLLHH[[SS88  SSZZJJFFDDFF\\   VVFFJJXX[[PP  

ssAAff    DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUGGFF  VV[[;;PPVVMMPPVVFFZZPP  DDFF\\   TTYYFF  VV\\NNFFHHMMDDFF\\   VV[[UU||LLUU[[88GGFF  EEFFJJDDFF\\   HH~~ZZLL  ;;]]WWFFZZFF  JJWWFFZZFF  SSZZLLGG[[  TTFFPP!!qq!!__qq__**  YYLL  

VVDD,,DDFF\\   ,,FFJJJJFFGGFF  ZZCC[[XX[[PP  

ssSSff      NNZZ[[SS  llJJEEFFUULLII  SSRR[[ZZLLVVMMVV[[  TT[[VVMMGGFF  TTFFAAFFDDFF\\   HH[[  HH[[  ..HHFFZZNNFFZZMMGGLL  GGMM\\WW66LL  YYII[[,,  KK[[  TT[[VVMMGG[[  ;;NNZZCC]]  ;;]]RRGGFFVVMM  VVDD,,  SSZZJJFF  DDFF88[[  

,,[[llBBTT  HHFF66  SSZZJJFFGGLL  ZZCC[[XX[[  TTYYFF  BBFFGGUULL  SS||XXLL\\UU  II]]llGG88MMGG[[  5566  VVFFGGLL  ,,[[llBBTT  HHFF66  SSZZJJFFGGLL  ZZCC[[XX[[PP  ;;NNZZCC]] \\   ;;]]RRGGFFGGFF  VVDD,,  DDFF88[[  

BBFFGGUULL  SS||XXZZ  II]]llGG88MM  TT[[DDHH  ..HHFFZZNNFFZZMM  ;;FFYY[[  NNZZ[[SS  llJJEEFFUULLII  SSRR[[ZZLLVV[[  VV[[SS  ;;\\II]]SSTT  AA[[99SS  SSZZLLGG[[  ;;DDHH  VVFF55JJFFGGLL  ZZCC[[XX[[  HH[[YYLL  

TTFFPP!!qq!!__qq__**  55KKLL  DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUU  CC::TTSS  RRFF,,TTFF  SSMM..5566  SSFFDDMMDDFF\\   WWFFZZFF  WWMMZZ66  DD]]HHAAGGLL  UU]]66JJœœFF  ll;;JJFFIIGGMM  

DDFF,,;;FFDDFFGG  JJFF55ZZJJFFDDFF\\   GG  VVFFJJ[[  TT[[GGLL  TTSS[[NNFFZZLL  ZZFFBBJJFFGGLL  ZZCC[[XX[[PP  

pp55ZZMMSSTT  ;;]]RRGGFFVVMMGGMM  VVDD,,  RR]]::TT5566[[  SSZZJJFFGGMM  ZZCC[[XX[[PP  

    
      ssVV[[;;PPVV[[PPEE88''ff  
      pp55;;llRRJJ  DD]]PPDDPP  

                                          DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUPP 
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DDXXLLGG  SS||xx00  ::88MMGG  VV[[UU||LLUU[[88GGFF  OO,,[[SSLLGG[[XX  
VVGG[[  ..,,MMggUU[[XXGG  ..gg00[[11FFGGFF  ;;\\II]]SSTT  WWMMZZ66MM  
VV55GGFFJJJJFF  AAFFAATTPP  

  
UU]]HHZZFFTT  ;;ZZSSFFZZ  

DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUU  
55llZZ55++  SS||DDFF\\SS  vv  VVFFZZHHLLVV[[GG  vv  !!__ZZ____&&  vv  !!__$$  vv  ;;PP!!44  

;;llRRJJFF,,II44  UUFF\\WWLLGGUUZZPP  
TTFFPP  !!**qq!!__qqZZ____**  

  
;;\\NNEE""  oovv    ;;ZZBBFF  SS||DDFF\\SSGGFF  55llZZ55++  TTFFPPZZ55qq!!qqZZ____**PP  

      
55||::TTFFJJGGFF  oovv    
  

UU]]HHZZFFTT  ;;ZZSSFFZZzzLLGGFF  DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUU  ££==FFZZFF  ;;\\NNEELL""TT  55ZZLL55++  SS||DDFF\\SS  oo  VV[[;;PPVVMMPPVVFFZZPP  !!__ZZ____&&  qq  !!__$$  qq  ;;PP!!44    

TTFFPPZZ55qq!!qqZZ____**  YYLL  AAFF\\WWSSFFDDDDFF\\   JJ55ZZFFTTFF  DDXXLLGG  SS||xx00  ::88MMGG  VV[[UU||LLUU[[88  DDFF88[[  OO,,[[SSLLGG[[XX  TT[[DDHH  ..,,MMggUU[[XXGG  ;;\\II]]SSTT  ..gg00[[11FFGGLL  DDCCTTDD  ##__  @@  

DDIIFF""NNFFGG]] \\   WWMMZZ66  VV55GGFFJJJJFFGG]] \\   GGSSSSLL  YYII[[,,  CCTT]] \\ PP  HH[[  DDFF88[[  UU]]HHZZFFTT  ZZFFHHIIDDFF\\   RRFF,,TTFF  BBFFGGUULL  SS||XXLL\\UU  II]]GGLL88MMDDFF\\   HH~~ZZLL  TTFF\\ ll++SS  ;;]]WWFFZZFF  JJWWFFZZFF  

TTFFPP##__qq))qqZZ____**  ;;]]WWLLDDFF\\   SSZZJJFF  VVGG[[  TTFFPP!!qq!!qqZZ____**  55KKLL  YYLL  DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUGGFF  ZZ::TTFFVVMMGGFF  SSFFDD  JJ55ZZFFTTFF  VV[[UU||LLUU[[88  WWFFZZFF  

WWMMZZ66  DD]]HHAAGGLL  UU]]66JJttTTFF  JJFF//MM  JJFF55ZZJJFFDDFF\\   VVFFJJ[[  TT[[DD  HH66FFJJ[[,,  CCTT]] \\ PP  

SS||XXZZ  II]]GGLL88MMDDFF\\  HH~~ZZLL  ;;]]WWFFZZFF  JJWWFFZZFF  ;;]]RRJJ[[,,  ;;DDIIUUFF//FFDDFF\\  YY..  XXSS[[,,  GG  CCMMJJFFYYLL  JJFFZZ\\JJFFZZ  ;;DDII  DDIIFF""NNFF  JJWWFFZZJJFF  DDFF88[[GGLL  

ZZHH]]VVFFTTMM  YYII[[,,  CCTTLLPP  

pp55ZZMMSSTT  AAFFAATT[[  ;;ZZSSFFZZzzLL  ££==FFZZFF  55]]bbTT  llJJRRFFZZ66FFGG[[  VV\\TT[[  SS||XXLL\\UU  II]]GGLL88MMDDFF\\   HH~~ZZLL  ;;]]WWFFZZFF  JJWWFFZZFF  SSZZJJFF  DDFF88[[GGLL  VV\\llTTDD  

TTFFPP##__qq))qqZZ____**  GG[[  AANN,,[[  TTFFPP##!!qq!!ZZqq__((  SSZZJJFFDDFF\\   VVFFJJ[[,,  KK[[PP  

pp55ZZMMSSTT  ;;]]RRGGFFVVMMGGMM  VVDD,,  RR]]::TT5566[[  SSZZJJFFGGMM  ZZCC[[XX[[PP  

  
    
  ssVV[[;;PPVV[[PP  EE88''ff  
  pp55;;llRRJJzzLL  ssDD]]PPDDPPff  
  DDFFUU""  VVGG[[  DDSSFFGG  llJJEEFFUUPP  
  
GGSS,,  ZZJJFFGGFF  oovv  
vv    ;;llRRJJzzLL  ssDDFFPPDDff  GGFF  PP  VV\\UUTT  ;;llRRJJzzLL44  DDFFPPDDPP  llJJEEFFUU44  ;;llRRJJFF,,II44  UUFF\\WWLLGGUUZZPP  
vv    ;;JJ[[ ""   DD]]bbII  ..HHGG[[ZZzzLLVVMM  VVGG[[  VVPP;;PPzzLLVVMM44  DDFFPPDDPP  llJJEEFFUU44  ;;llRRJJFF,,II44  UUFF\\WWLLGGUUZZPP    
vv    ;;JJ[[ ""   VVllWW11FFSS  ..HHGG[[ZZzzLLVVMM  
vv    ;;JJ[[ ""   TTFF\\++LLSS  VVllWWSSFFZZLLzzLL44  DDFFPPDDPP  llJJEEFFUU44  ;;llRRJJFF,,II44  UUFF\\WWLLGGUUZZPP  
vv    OOFF..,,  SS||DDFF\\SS  oovv  VV[[;;PPVVMMPPVVFFZZPP  qq  !!__ZZ____&&  qq  ss!!__$$ff  qq  ;;PP!!  DDFF\\   ZZFFBBJJFF  ;;FF~~PP  
vv    ll;;,,[[SS88  OOFF..,,PP  
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Instruction on implementation 
of  
the building and other Construction  

workers  Act 1996  

and building and other Construction  

workers Welfare Cess Act. 1996. 

 

     The Goverment of Gujarat 

Labour & Employment Department 

G.R. No. CWA-2004-841-M3 

Sachivalaya, Gandhinagar, 

Dated : 30 January 2006. 

 

Read : Labour & Employment Department, Gandhinagar GR.No.CWA-2004-1831-M(3) 

Dated : 9-12-2005. 

 

 

R E S O L U T I O N 

 

 
 Building and other construction workers are one of the largest and most vulnerable segments of the 

unorganized labour. Their work is characterized by by inherent risk to file and limb of the work and also 

by the casual nature, temporary relationship between employer and employee, uncertain working hours, 

lack of basic amenities and inadequate welfare facilities.  

 The College of India has decided to constitute. Walfare boards for such workers in every state and 

accordingly, the Building and other Construction Workers ( Regulation of Employment & conditions of 

Service ) Act. 1996 was enacted by parliament and brought into force from 19
th
 August, 1996. 

implementation of the Act. Including cess collection has already commenced in Karnataka, tamil nadu and 

dilhi. Under the side Act. The College of Gujarat has constitured a board under section 18. The stat The 

College has been powers to make rules for carrying out the provisions of this Act.  

 Accordingly, The College of Gujarat made Gujarat Building and other Construction Workers 

(Regulation of Employment and condition of Service) Rules, 2003 and published these Rules vide 

Notification No.GHR-2003-111-CWA-2000-1869-M(3), dated 18
th
 August, 2003. The College of Gujarat 

has also constituted the Gujarat Building and other Construction werkers Welfare Board vide Notification 

No. GHR/2004/163/CWA/2004/3743-M(3), dated 18
th
 December, 2004. Secretary ( Labour ) has been 

appointed as Chairman.  

 The College of India has also enacted the Building and other construction workers welfare cess 

Act. ( hereinafter called as cess Act ) and brought it in force from 19
th
 August, 1996. the cess Act provided 

for the levy and collection of cess on the cost of construction incurred by the employers, for increasing the 

resources of the welfare board. Section 3 of the Cess Act provides that cess shall be levied and collected at 

a rate not less than 1 % of the cost of construction incurred by an employer. Rule 5 of the Building and 

other construction worker welfare cess Rules, 1998 reads as fallows :-  
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(1) The proceeds of the cess collected under Rule 4 shall be transferred by such The College office, 

public sector Undertaking, local authority. Or cess collector, to the Board along with the from of 

Challan prescribed (and in the head of account of the Board) under the accounting provedures of 

the state, by whatever name they are known.  

(2) Such The College office or public sector undertaking may deduct from the cess collected or claim 

from the Board, as the case may be, actual collection expenses not exceeding one per cent of the 

total amount collected.  

(3) The amount collected shall be transferred to the board within thirty days of its collection. 

Moreover, under Rule 6, every employer, within thirty days of commencement of his work 

of payment of cess, as the case may be, has to furnish information in form 1 to the assessing 

Officer. Under Rule 12, the Assessing Officer, in cases where the employer has pay the cess or has 

paid less cess, can impose it penalty upto the amount of cess payable.  

By The College of Gujarat Notification No. GHR/2005/04/CWA/2004/841/M3, dated 3
rd

 

January, 2005, all heads of the department of the The College of Gujarat, all Executive heads of 

public sector undertaking and all Executive head of local Authorities ( except Gram panchayat and 

Nagar  Panchayat) are declared as cess Collectors and Assessing Officers.  

The Building and other Construction workers Welfare board has passed the necessary 

resolution to collect the cess with effect from 18
th
 December, 2004. 

According, the cess is payable by The College offices, public sector undertaking, local Authority or 

cess collector to the board in challan proscribed, in the following head / sub head :  

Major Head :-  0230 – Labour and Employment 

Minor Head :-  106-Fees under Contract Labour ( Regulation and abolition) Rules 

Sub Head :- (04)-Income from cess levied under Gujarat Building & other 

Construction worker’s Welfare cess Act, 1996. 

 Approval of the Finance Department, The College of Gujarat has been taken for meeting the 

expenditure to be included for the various welfare activities by the Gujarat Building & other construction 

workers welfare board and the opening of the accounting Head / Sub –Head in file No 2004-1831-M3 on 

1
st
 December, 2005 ( Copy of Resolution dated 9/12/2005 is enclosed) 

 All The College, public sector undertaking and lacal authorities are instruction to pay the above 

cess as per the Act. All Department Public sector Undertaking and local authorities are also advised to 

incorporate the 1 % cess in their estimates for all new works.  

 By order and in the name of The College of Gujarat. 

 

 

(Vinod Babbar) 

Principal Secretary The College 

Labour & Employment 

Department 
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 U]HZFT ;ZSFZzLGF DFU" VG[ DSFG lJEFUGF 5lZ5+ S|DF\S o 5ZRv!_Z__(v5v; TFP !(q!qZ__( 

 

oo     5lZ5+     oo 

 

 

 “Demand Draft for E.M.D. & Tender fee shall be submitted in electronic format only 

through online (by Scanning) while uploading the bid. This submission shall mean that EMD & 

tender fee are received electronically. However for the purpose of realization of D.D. bidder shall 

send the D.D. in original through R.P.A.D. so as to reach to Principal, R&B Division, Porbandar 

within 7 days from the last date of uploading. Penaltrative action for not submitting D.D. in 

original to E.E. by bidder shall be initiated. D.D. for exemption Certificate is not necessary. 

However Exemption Certificate shall have to be submitted electronically through online. 

 

Any documents in supporting of tender bid shall be submitted in electronic format only through 

online (by scanning etc.) & hard copy will not be accepted separately.” 

 

“8[g0Z DF8[ AFGFGL ZSD s.PV[DP0LPf TYF 8[g0Z OLGF 0LDFg0 0=FO8 VMG ,F.G :S[G SZL .,[S8=MGLS OMZD[8DF\ 8[g0Z V5,M0 

SZJFGF ZC[X[P VF 5|SFZ[ ZH} YI[, lJUT[ AFGFGL ZSD VG[ 8[g0Z D/P, U6JFGL ZC[X[ VG[ TNVG];FZ 8[g0Z BM,JFDF\ VFJX[ T[ 

VG];FZ .,[S8=MGLS OMZD[8DF\ ZHL:8=[XG4 A[\S ;M,J\XL4 AFGFGL ZSD VG[ 8[g0Z OL D/[, CMI T[GL H VMOZ BM,JFDF\ VFJX[P 

BZ[BZ R]SJ6F DF8[ 8[g0Z EZGFZ[ 0LDFg0 0=FO8 V;,DF\ ZHL:80" 5M:8 V[P0LP YL SFI"5F,S .HG[ZzL4 DFU" VG[ DSFG lJEFU4 

5MZA\NZ G[ V5,M0L\UGL K[<<L TFZLB YL lNJ;v* DF\ D/[ T[ VG];FZ ZH} SZJFGM ZC[X[P V;,DF\ 0LDFg0 0=FO8 GCL DMS,GFZ 

;FD[ lX1FFtDS 5U,F X~ SZJFDF\ VFJX[P AFGF D]lST DF8[ 0LDFg0 0=FO8 H~ZL AGX[ GlC4 5Z\T] AFGF D]lST 5|DF65+ 

.,[S8=MGLS,L VMG ,F.G ZH] SZJFG]\ ZC[X[P” 

 

 8[g0Z AL0GF\ DF8[ H~ZL VFWFZ DF8[GF SM.56 0MSI]D[g8 VMG ,F.G .,[S8=MGLS OMZD[8DF\ :S[G SZL DMS,JFGF ZC[X[ 

VG[ CF0‰ SM5L V,FINL ZLT[ :JLSFZJFDF\ VFJX[ GlCP  

 

 U]HZFT ZFHI5F,zLGF  C]SDYL VG[ T[DGF GFD[P 

 

 

;CLqv 

p5;lRJ 

DFU" VG[ DSFG lJEFU 
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 AF\WSFDGF D8LZLI<; T[DH SMD5MG[g8; ;[d5,GL 
U]6JtTF DF8[GF 5ZL1F6 5{SLGF (_ % 5ZL1F6 :Y/ 
5Z TYF !_ % 5ZL1F6 ;ZSFZ DFgI ,[AMZ[8ZL q U[ZL 
NJFZF TYF !_ % U[ZL ,[AMZ[8ZLDF\ SZFJJF AFATP 

 
U]HZFT ;ZSFZ4 

DFU" VG[ DSFG lJEFU4 
5lZ5+ S|DF\S ov 5ZRq!_Z__*qZ(q; 

;lRJF,I4 UF\WLGUZP 
TFZLB o #!q!ZqZ__)P 

5lZ5+ 
 
 AF\WSFDGF D8LZLI<; T[DH SMd5MG[g8;GF ;[d5,GL U]6JtTF DF8[GF 5lZ1F6 CF, U[ZL S[ ;ZSFZ DFgI ;\:YF 

s,[AMZ[8ZLf DFZOT[ SZJFDF\ VFJ[ K[4 SFDMGL 5|UlTGL ;DL1FF NZdIFG 1F[+LI VlWSFZLVM TZOYL HF6JF D/[, K[ S[ pST CIFT 

5|lS|IFDF\ 8[:8L\UGF 5lZ6FDM lJ,\AYL D/[ K[4 H[DF\ ;DI 56 B}A jIlTT YFI K[P .HFZNFZ V[;M;LI[XG TZOYL VFJL ZH]VFTM 

D/[ K[4 VFYL D]xS[ wIFG[ ,[TF\ .HFZNFZzL NJFZF H[ T[ SFD DF8[ :YF5JFDF\ VFJTL ,[AMZ[8ZLDF\ :Y/ 5Z H 5ZL1F6 SZJFDF\ VFJ[ 

TM lJ,\A lGJFZL XSFI T[ AFAT lJRFZ6F C[9/ CTL4 5]bT lJRFZ6FGF V\T[ GLR[ D]HAGL GLlT CF,GF TASS[ VG];ZJF GSSL 

SZJFDF\ VFjI]\ K[P 

 
 GLR[ H6FJ[, 5ZL1F6MDF\ 5|JT"DFG 5wWlTDF\ O[ZOFZ SZL O|LSJgXL VG];FZ H~ZL 5ZL1F6M 5{SL !_ % ;ZSFZ DFgI 

,[AMZ[8ZLqU[ZL TYF !_ % U[ZL ,[AMZ[8ZL VG[ (_% OL<0 ,[AMZ[8ZL NJFZF SZJFGF ZC[X[P 5Z\T] U[ZLDF\ GLR[GF NZ[S 5{SL VMKFDF\ 

VMK]\ ! sV[Sf 5ZL1F6 U[ZL ,[AMZ[8ZLDF\ SZJFG]\ ZC[X[ TYF VMKFDF\ VMK]\ V[S 5ZL1F6 U[ZL q ;ZSFZ DFgI ,[AMZ[8ZLDF\ SZFJJFGM 

ZC[X[P H[DF\ GLR[ NXF"J[, 5ZL1F6M :Y/ 5Z SZJFGF ZC[X[P 

V[ V[U|LU[8 s!f U|[0[XG 
sZf O,[SLG[X VG[ .,MU[XG J[<I] 
s#f .d5[S8 J[<I] 
s$f JM8Z VA;M5"XG 

AL DF8L s!f lO<0 V[O0L0L VG[ V[OV[D;L 
sZf ;LJ V[GF,L;L; 

;L Z[TL s!f U|[0[XG 
0L .8M s!f 0FID[GXG VG[ 8M,Zg; 8[:8 

sZf JM8Z VA;M5"XG 
. SM\S|L8 s!f GMG 0L:8=LS8LJ 8[:8 sV[<8= ;MGLS 8[:8L\U 5wWlTYLf 

sZf :,d5 8[:8 
s#f SMd5|[;LJ :8=[Gy 

V[O AL8I]DLG; DLS; s!f 0FDZGL 8SFJFZL 
HL 0=FI DL1F D8LZLI, s!f U|[0[XG 
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XZTM ov 
 
!P .HFZNFZ[ SFDGL U]6JtTF DF8[ WFZF WMZ6 5|DF6[GL VG[ p5Z 5lZ1F6M DF8[ 5|DFl6T YI[, H~ZL TDFD ;FWGM 

;lCTGL lO<0 8[:8L\U ,[AMZ[8ZL :J BR[" SFDGF :Y/[ IMuI HuIF p5Z :YF5JFGL ZC[[X[P Z:TFGF SFD DF8[ ,FU] 50TF 
%,Fg8GF :Y/[ SFDG]\ :Y/ U6L XSFIP 5Z\T] SFDG]\ :Y/ ,[AMZ[8ZLYL N}Z CMI TM .HFZNFZzL NJFZF DMAF., 
,[AMZ[8ZLGL H~ZL jIJ:YF ZFBJFGL ZC[X[P 

 
ZP SFP.PzL HFIZ[ :Y/ 5Z T[VMG]\ R[SL\U SZJF HFI tIFZ[ 8[:8L\U T[VMV[ T[DGL ~A~DF\ 56 SZFJJFG]\ ZC[X[P 
 
#P WFZF WMZ6 5|DF6[GF 5ZL1F6MGL ;\bIF 5{SL (_% 5lZ1F6 lO<0 ,[AMZ[8ZLDF\ .HFZNFZGF VlWS'T SJM,LOF.0 .HG[Z 

S[ H[VMG[ ;\A\lWT SFI"5F,S .HG[ZzLV[ I-CARD VF5[, CMI T[DGF NJFZF BFTFGF GFPSFP.PqDP.PqVPDP.P GL 
CFHZLDF\ H SZJFGF ZC[X[ VG[ 5ZL6FDMDF\ ;\I]ST ;CLVM SZJFGL ZC[X[ HIFZ[ !_% 5ZL1F6 U[ZL q ;ZSFZ DFGI 
,[AMZ[8ZL sVMKFDF\ VMK]\ V[S 5ZL1F6f VG[ !_% U[ZL ,[AMZ[8ZL sVMKFDF\ VMK]\ V[S 5ZL1F6f DFZOT[ SZFJJFGF 
ZC[X[P 

 
$P S], 5lZ1F6MGF (_% 5ZL1F6 V[S H :Y/[ V[S H ;DI[ V[S H TASSFDF\ GCL SZTF\ SFDGL 5|UlT D]HA H[ TASSFV[ 

H[ T[ SFDULZLG[ VG]~5 H[ D8LZLI<; JF5ZJFG]\ YT] CMI TNVG];FZ X~VFTGF TASSFDF\ ZFBJ]\ JrR[GF TASSFDF\ 
T[DH VFBZL TASSFDF\ SZFJJFG]\ ZC[X[P VFD KTF\ VF AFAT[ :yFFlGS S1FFV[YL GFPSFP.PzLV[ H~ZLIFT D]HA 
TASSFJFZ 5ZL1F6M GSSL SZJFGF ZC[X[P 

 
5P U]6JtTF lGIDG wFFZF WMZ6 5|DF6[GF AWF H ZHL:8Z lGIlDT ZLT[ lGEFJJFGF ZC[X[4 VG[ T[ H[ T[  :Y/[ 

,[AMZ[8ZLDF\ p5,aW ZC[ T[D ZFBJFGF ZC[X[P 
 
&P HM SM. SFZ6;Z 8[:8L\UGF ;FWG V5|F%I CMI VYJF J;FJJFDF\ ;DI HFI T[D CMI S[ jIJCF~ G CMI sH[D S[ 

.,[S8=MD[l8S A[ZL\Uf TM VFJF 5ZL1F6M U[ZL q ;ZSFZ DFgI ;\:YFVMDF\ SZFJL XSFX[P VG[ VF AFATGM lG6"I ;\A\lWT 
SFP.PzL q GFPSFP.PzLV[ SZJFGM ZC[X[P U[ZLDF\ G Y. XS[ T[JF 8[:8 ;ZSFZ DFgI ,[AMZ[8ZLDF\ SZFJL XSFIP 

 
*P lJEFU GF 1F[l+I TF\l+S :8FO[ GFPSFP.PqDP.PqVPDP.P V[ T[DH .HFZNFZGF TF\l+S :8FO NJFZF U[ZLDF\ 5ZL1F6 HFT[ 

SZJFGM ;\TMQFSFZS VG]EJ D[/JL VF AFATG]\ U[ZLG]\ 5|DF65+ 56 D[/JJFG]\ ZC[X[P H[ T[ lH<,F q 5|FN[lXS :TZ[ U[ZLGL 
,[AMZ[8ZLDF\ SMQF" Sg0S8 SZJF DF8[ H~ZL OL H[ T[ lJEFUGF SFP.PzLV[ R]SJJFGL ZC[X[ VG[ VF SFI"JFCL ;DIAwW 5}6" 
YFI T[ DF8[ ;\A\lWT VP.PzLV[ VF SFDULZLGL JBTMJBT ;DL1FF SZJFGL ZC[X[P 

 
(P VF 5lZ5+YL p%Z H6FJ[,F 5ZL1F6M 5{SL (_% 5ZL1F6M 1F[l+I ,[AMZ[8ZLDF\ SZJFGM ;DI TFP !q!qZ_!_ YL 

SZJFGM ZC[[X[P 
 
)P U[ZLDF\ 8[:8L\U SZFJTF\ ;DI[ U[ZLGF\ 8[:8L\U RFH" tJZLT EZJFGM ZC[X[P H[YL 5ZL1F6GF 5ZL6FDM ;DI;Z D[/JL 

XSFIP 
 
 
 
 

sVFZPS[P RF{CF6f 
BF; OZH 5ZGF VlWSFZL slJPIMPf 

DFU" VG[ DSFG lJEFUP 
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>v8[g0ZL\UDF\ 8[g0Z OL VG[ VgI 

0MSI]D[g8; ZH] SZJF V\U[P 
 

U]HZFT ;ZSFZ 
DFU" VG[ DSFG lJEFU4 

5lZ5+ S|DF\S ov 5ZR v !_Z__(v5v; s5F8"OF>,f 
;lRJF,I4 UF\WLGUZ4 
TFP Z*v!!vZ__( 

 
J\RF6[ ,LWF ov TFP !(q!q_( GM 5lZ5+ S|DF\S o 5ZR v !_Z__(v5v; 
 

5lZ5+ ov 

DFU" VG[ DSFG lJEFUDF\ CF,DF\ 8[g0ZM  >v8[g0Z 5wWlTYL :JLSFZJFDF\ VFJ[ K[P T[ VgJI[ ;DFG S|DF\SGF TFP 

!(q!q_(GF 5lZ5+DF\  8[g0Z OL VG[ AFGFGL ZSD H[ T[ SFI"5F,S >HG[ZG[ BZ[BZ R]SJJF DF8[ lNGv*DF\ V;,DF\ ZHL:80" 

5M:8 V[P0LPYL DMS,JFGL T[DH V;,DF\ 0LDFg0 0=FO8 GlC DMS,GFZ ;FD[ lX1FFtDS 5U,F ,[JFGL HMUJF> CTLP 

 

 p5ZMST 5lZ5+DF\ GLR[ D]HA V\XTo ;]WFZM SZL VF XZTGM ;DFJ[X 8[g0Z GM8L; q 8[g0ZGF D];NFDF\ Through 

R.P.A.D. so as to reach to E.E. Division - Within 7 days from the last date of uploading G[ AN,[ to 

S.E. at the time of tender opneing or send the same through R.P.A.D. so as to reach to E.E. 

Division - Within 7 days from the last date of opening." ;]WFZM SZJFDF\ VFJ[ K[P T[DH BZ[BZ 8[g0Z OL T[DH 

AFGFGL ZSD lGIT ;DIDF\ >HFZNFZ G EZ[ TM >HFZNFZGL GM\W6L V[S JQF" DF8[ V[A[g;DF\ ZFBJFGL SFI"JFCL SZL >v8[g0ZL\U 

GM SM0 V[S JQF" DF8[ ZN SZFX[P 

 

 U]HZFT ZFHI5F,zLGF C]SDYL VG[ T[DGF GFD[P 

  
 
 sVFZP S[P RF{CF6f 
 BF; OZH 5ZGF VlWSFZL 
 DFU" VG[ DSFG lJEFU 
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8[g0ZDF\ EZ[, V;FDFgI ø\RF EFJF[GF ;\NE[" SFD 
5Z 50TF BR" 5Z lGI\+6 ZFBJF TYF SFDGL 
GF6F\SLI 5|UlT EF{lTS 5|UlT ;FY[ ;]D[/DF\ ZC[ T[ 
DF8[ H~ZL HF[UJF. SZJF AFATP 

 
U]HZFT ;ZSFZ 

DFU" VG[ DSFG lJEFU 
5lZ5+ S|DF\S 5ZR q !_Z__( q s&!f q ; TFZLB Z*q!!qZ__( 

5lZ5+  ov 
 
8[g0ZDF\ V;FDFgI ø\RF S[ GLRF EFJF[ .HFZNFZzLVF[ £FZF 36LJFZ EZFTF CF[JFG]\ ;ZSFZzLGF wIFG 5Z VFJ[, K[P VFJF 
lS:;FVF[DF\ SFDGL GF6F\SLI 5|UlT VG[ EF{lTS 5|UlTGF[ ;]D[/ G ZC[JFGL ;\EFJGF ZC[,L K[P VFYL SFDGL EF{lTS 5|UlT 5|DF6[ 
GF6F\SLI 5|UlT ZC[ S[ H[YL ;ZSFZzL 5Z ;DI 5C[,F\ VIF[uI GF6F\SLI AF[H G 50[ T[ DF8[ GLR[ D]HAGL HF[UJF. 8[g0ZDF\ 
SZJFGF[ lG6"I SZJFDF\ VFJ[, K[P VF HF[UJF. TDFD SFDF[GF VF 5lZ5+GL TFZLB 5KL D\H}Z YTF\ 0LP8LP5LPDF\ VR}S 56[ 
SZJFGL ZC[X[P 
HF[UJF.ov 

H[ SF[. VF.8DGF 8[g0ZDF\ D}S[, V\NFHL EFJ4 T[ VF.8DGF 8[g0ZDF\ D}S[, V\NFHL EFJ SZTF\ 8[g0ZDF\ D}S[, V\NFHL ZSDYL ;DU| 
8[g0Z H[8,F 8SF ø\R] S[ GLR]\ D\H}Z YI]\ CF[I T[ 8SFJFZL YL !_@ YL JW] ø\RF[ ZC[TF[ CF[I T[JL VF.8DG]\ R}SJ6]\ ZGL\U lA, JBT[ H[ 
T[ VF.8DGF V\NFHL EFJ ´q v D\H}Z 8[g0ZGL 8SFJFZL ´ T[ VF.8DGF V\NFHL EFJGL 5@ GL DIF"NFDF\ SZJFDF\ VFJX[P VF ZLT[ 
JLYC[<0 ZFB[, ZSD SFD ;\TF[QFSFZS ZLT[ 5}6" YI[ OF.G, lA, D\H}Z SZTL JBT[ jIFHEFZ6 JUZ K}8L SZJFDF\ VFJX[P 
pST HF[UJF.GL :5Q8 ;DH6 DF8[ VF ;FY[ VF5[, pNFCZ6 wIFG[ ,[J]\P 

! 8[g0ZDF\ D}S[, V\NFHL ZSD o ~FP !__ q v 
Z D\H}Z YI[, 8[g0ZGL ZSD o ~FP !!_ q v 
# 8[g0ZDF\ D}S[, V\NFHL ZSD ;FY[ BZ[BZ D\H}Z YI[, 8[g0ZGL 8SFJFZL o !_@ 
$ 8[g0ZGL V[S VF.8DGF[ 8[g0ZDF\ D}S[, V\NFHL EFJ o ~FP !_ q v 
5 T[ VF.8DGF[ EZ[, EFJ o ~FP !$ q v 
& T[ VF.8DDF\ EZ[, ø\RF EFJGL 8SFJFZL o $_@ 
* T[ VF.8D DF8[ ZGL\U lA, JBT[ R}SJJF5F+ EFJ o ~FP !_ ´ SF[P# 5|DF6[ !_@ 

ø\RF ´ V\NFHL EFJGF 5@  
~FP !!P5_ 

 

HF[ ;NZ VF.8DGF EFJ ~FP !ZP__ S[ T[YL GLRF[ EZ[, CF[T TF[ ZGL\U lA,DF\ EFJ S5FT VF HF[UJF. D]HA SZJFGL ZC[T GCL\P 
 

    sVFZP S[P RF{CF6f 
BF; OZH 5ZGF VlWSFZL 
   DFU" VG[ DSFG lJEFU  
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8[g0Z DF\ EZ[, V;FDFgI p\RF EFJMGF 
;\NE"[ SFD 
5Z 50TF BR" 5Z lGI\+6 ZFBJF TYF 
SFDGL 
GF\6FSLI 5|UlT ;FY[ ;]D[/DF\ ZC[ T[ DF8[ 
H~ZL 
HMUJF. SZJF AFATP 

 
U]HZFT ;ZSFZ 

DFU" VG[ DSFG lJEFU  
5lZ5+ S|DF\S o 5ZRv!_Z__(vs&!fv;L 

TFP _#v_5vZ_!# 
J\RF6[ ,LWF o 5lZ5+ S|DF\S o 5ZRv!_Z__(vs&!fv;L TFP Z*v!!vZ__( 

 
VFD]B ov 
 8[g0ZDF\ .HFZNFZzLVM NJFZF EZFTF Imbalance EFJM JF/F 8[g0ZGF lS:;FVMDF\ .HFZNFZzLVM 
NJFZF p\RF EFJGL VF.8DMGL SFDULZL SIF" AFN GLRF EFJGL VF.8DMGL SFDULZL G SZJFDF\ VFJ[ T[JL 
5lZl:YlT 5Z lGI\+6 ZFBJF DF8[ TFPZ*q!!qZ__( GM 5lZ5+ H~ZL HMUJF. ;FY[ ACFZ 5F0JFDF\ VFJ[,P VF 
5lZ5+ V\U[ lJlJW :TZMV[ YI[, ZH]VFTMG[ wIFG[ ,[TF\ VG[ T[GF\ 5Z 5]bT lJRFZ6FGF V\T[ VF 5lZ5+GF ALHF 
OSZFGL K[<,L ,L8; cc VF ZLT[ JLYC[<0 ZFB[, ZSD SFD ;\TMQFSFZS ZLT[ 5}6" YI[ OF.G, AL, D\H]Z SZTL JBT[ 
jIFHEFZ6 JUZ K]8L SZJFDF\ VFJX[Pcc T[GL HuIFV[ GLR[ D]HAGM ;]WFZM SZJFDF\ VFJ[ K[P 
 
;]WFZM ov 

cc VF ZLT[ JLYC[<0 ZFB[, ZSD V;FWFZ6 GLRF EFJ EZ[, CMI T[JL VF.8DGL GF\6FSLI 5|UlTDF\ 
5|DF6;Z ZGL\U AL,DF\YL K]8L SZJFGL ZC[X[P H[ lS:;FDF\ V;FWFZ6 GLRF EFJ EZ[, SM.56 VF.8D G CMI 
T[JF lS:;FDF\ V;FWFZ6 EFJM EZ[, VF.DGL ;FD[ JLYC[<0 ZFB[, ZSD AFSL ZC[TL SFDULZL YIF T[GF 
5|DF6;Z ZGL\U AL,DF\YL K]8L SZJFGL ZC[X[P 

 
JW]DF\ J\RF6[ ,LW[, 5lZ5+GF pNFCZ6DF\ NXF"J[, S|DF\Sv( ZN SZJFDF\ VFJ[ K[P 
 
p5ZMST ;]WFZFGM VD, VF 5lZ5+GL TFZLB 5KL D\H]Z YTF\ 0LP8LP5LP DF\ VR]S56[ SZJFGM ZC[X[P 
 
 

s VFZPS[P RF{CF6 f 
BF; OZH 5ZGF VlWSFZLslJPIMPf 

DFU" VG[ DSFG lJEFU 
 
5|lT4 
;J[" VlW1FS .HG[ZzLVM4 DFPDPlJEFU s5F8GUZ IMHGF JT]"/4 G[XG, CF.J[ JT]"/ ;lCTfP 
;J[" VlW1FS .HG[ZzLVM4 s5\RFIT fDFPDPlJEFU  
;J[" SFI"5F,S .HG[ZzLVM4 DFPDP lJEFUP 
;J[" SFI"5F,S .HG[ZzLVM4 s5\RFIT fDFPDPlJEFU  
 
GS, ZJFGF ov 
!P VU| ;lRJzLGF V\UT DNNGLXzL4 DFPDP lJEFU4 ;lRJF,I UF\WLGUZ 
ZP ;J[" D]bI .HG[Z VG[ VPzLVM4 DFPDP lJEFUP 
#P ;J[" TF\l+S p5 ;lRJzLVM4 DFPDP lJEFUP  
$ GFPSFP.PzLVM DFPDPlJEFUP 
5P GF\6F XFBF4 DFPDPlJEFUP 
&P GFP;[PVP4 ;L XFBF4 DFPDPlJEFU4l;,[S8 OF., 
*P XFBF l;,[S8 OF., v Z_!# 
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U]6JTF lGIDG T\+G[ ,UT 
ZN SZJFGL  
YTF 5lZ5+ q 9ZFJ AFATP 

U]HZFT ;ZSFZ 
DFU" VG[ DSFG lJEFU 

5lZ5+ S|DF\SoU]lGHGq5lZ5+qZ_!5qU]PlGP 
;ZNFZ EJG4 a,MS G\P !$ 

;lRJF,I4 UF\WLGUZ 
TFP_$q!ZqZ_!5 

 
;\NE" ov VlWS D]bI ;lRJzL4 ;FDFgI lJEFUGM TFP Z$q_*qZ_!5 GM 5+ 
S|DF\SoV[;;LALv!_Z_!5sZ$fs5$!*#_f  

s5F8"v!fv;LPI]P 
VFD]B ov 
 
 JCLJ8L T\+DF\ ;Z/TF T[DH V[S;}+TF ZC[ T[ DF8[ H[ T[ lJQFIGL ;]RGFVM4 5lZ5+4 ;ZSFZL 9ZFJ :J~5[ JBTM 
JBT 5|l;wW SZJFDF\ VFJ[, CM T[DH H[ 5lZ5+ S[ 9ZFJ CJ[ VD,DF\ ZC[TF G CMI T[JF 5lZ5+MG[ ;\Sl,T SZL VWTG 
;\Sl,T 5lZ5+ ACFZ 5F0JFG]\ S[ ZN SZJF5F+ 5lZ5+MG[ ZN SZJF V\U[GL AFAT ;ZSFZzLGL lJRFZ6F C[9/ CTLP 
 
9ZFJ ov 
 5]bT lJRFZ6FG[ V\T[ ;ZFZzL NJFZF pST AFAT[ VF ;FY[ GLR[ H6FJ[, 5lZ5+ q 9ZFJ VD,JFZL SZJFGL ZN 
SZJFG]\ VFYL 9ZFJJFDF\ VFJ[ K[P SFZ6 S[ T[DG]\ VD,LSZ6 VD]S ;DI DIF"NFDF\ H SZJFG]\ YT] CT]\P VG[ T[ ;DI DIF"NF 
5}6" Y. UI[, CMI VF 5lZ5+ q 9ZFJ CF, VD,DF\ GYL VG[ ElJQIDF\ 56 T[GF 5Z VD,JFZL SZJFGL ZC[TL GYLP T[YL 
VF 5lZ5+ q 9ZFJG[ ZN U6JFGM ZC[X[P 
 
S|D DFPDP lJEFUGF 5lZ5+ G\AZ VG[ TFZLB  lJQFI  

! 5lZ5+ S|DF\So8LV[G;Lv!_)_q!_!$qs_*fq; 
TFP _5q_#q!))_ 

AF\WSFDGF SFDMDF\ U]6JTF lGIDG DF8[ ,[JFDF\ VFJTL 
V[S 8SF s!@f GL ZSD U[ZLG[ VF5JF AFATP 

Z 9ZFJ5 S|DF\So8LV[G;Lq!_(5v$v;          
TFP Z_q!q!))! s;\NE" ov ;ZSFZzLGF  
TFP !_q_5q!)(5 GF ;ZBF S|DF\SGM 9ZFJf 

DF, ;FDFGGF 8[:8L\U RFHL"; 9[S[NFZM 5F;[YL J;], SZJF 
V\U[GL HMUJF. SZJF AFATP 

 
 
 U]HZFT ZFHIGF ZFHI5F,zLGF C]SDYL VG[ T[DGF GFD[4 
 
 

SD/- 
s VFZPS[P RF{CF6 f 

BF; OZH 5ZGF VlWSFZLzL slJPIMPf 
DFU" VG[ DSFG lJEFU 

UF\WLGUZ 
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U]HZFT ;ZSFZ 

DFU" VG[ DSFG lJEFU 
5lZ5+ S|DF\So8LV[G;Lv!_vZ_!5v!!v;L 

;lRJF,I4 UF\WLGUZ 
TFP !)q!_qZ_!5 

 
lJQFI ov D}/ .HFZNFZzL SFD SZJF DF8[ V;O/ ZC[ TM T[DGL ;FD[ TFtSFl,S 5U,F ,[JF SFI"JFCL SZJF AFATP 
 
;\NE" ov!f DFPDPlJEFUGM 9ZFJ S|DF\So8LV[G;Lv!&*)vVF.ALv5&*vs$Zfv;L TFP Z*q_&q!)(_ 
    Zf DFPDPlJEFUGM 9ZFJ S|DF\So8LV[G;Lv!5(5vVF.ALvZ_!vs)fv;L TFP !)q_(q!)(5 
sV\U|[HLDF\f 
    #f  DFPDPlJEFUGM 9ZFJ S|DF\So8LV[G;Lv!5(5vVF.ALvZ_!vs)fv;L TFP !)q_(q!)(5 s 
U]HZFTLDF\ f 
    $f DFPDPlJEFUGM 9ZFJ S|DF\So5L0L0A<I]v!_(Zv$&ZvZv; TFP !Zq_#q!))_ 
 

5lZ5+ 
 
 DFPDP lJEFU NJFZF VUFp 8[g0ZGL XZTM 5|DF6[ GSSL SZ[, ;DIDF\ SFD 5}6" SZJF DF8[ HIFZ[ D}/ .HFZNFZ 

lGQO/ HFI VYJF TM SFD VW]Z] KM0LG[ RF<IF HFI tIFZ[ T[ VW]Z] SFD ALHF .HFZNFZzL NJFZF D}/ .HFZNFZGF BR[" VG[ 

HMBD[ 5]~ SZFJJF VG[ D}/ .HFZNFZ 5F;[YL JWFZFGF BR" DF8[GL ZSDGL J;],FT SZJF V\U[GL SFI"JFCL SZJFDF\ VFJTL 

CTLP 5Z\T] VF 5|SFZGL J;],FT D}/ .HFZNFZ 5F;[YL SZJF 36L JFZ SM8"DF\ 56 HJ] 50T] CT] VG[ VFJL ZSD J;],FT 

SZJFDF\ 36M lJ,\A YTM CTMP 5Z\T] CJ[ 8[g0ZDF\ D}/ .HFZNFZzLV[ VW}ZF KM0[, SFDM ALHF .HFZNFZzL NJFZF D}/ 

.HFZNFZGF BR[" VG[ HMBD[ 5}Z} SZFJJF VG[ D}. .HFZNFZ 5F;[YL JWFZFGF BR" DF8[GL ZSDGL J;],FT SZJF V\U[GL 

HMUJF. ZN SZJFDF\ VFJ[, K[P VFYL CJ[ p5ZMST 5lZ5+MDF\YL ;]RGFVMGL VD,JFZL CJ[ SZJFGL ZC[TL GYL VG[ VF 

5lZ5+MGL ;]RGFVMG[ ZN U6JFGL ZC[X[P 

 

SD/- 
s VFZPS[P RF{CF6 f 

BF; OZH 5ZGF VlWSFZLzL slJPIMPf 
DFU" VG[ DSFG lJEFU 

UF\WLGUZ 
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;1FD VlWSFZLGL 5}J" D\H]ZL  
JUZ HyYF JWFZFG]\ SFD G 
SZJF AFATP 

 
U]HZFT ;ZSFZ4 

DFU" VG[ DSFG lJEFU 
5lZ5+ S|DF\SoAL.0Lv&5Z_!$v&(&vG 

GJF ;lRJF,I4 UF\WLGUZP 
TFZLB ov !Zq_!qZ_!& 

 
;ZSFZzLGF wIFGDF\ VFjI] K[ S[ TFAFGL SR[ZLVM NJFZF ;1FD VlWSFZLVMGL 5}J" D\H]ZL JUZ HyYF JWFZFGL 

SFDULZL SZFJL HJFANFZL pEL SZJFGL 5|6F,L VG];ZJFDF\ VFJL ZCL K[P T[DH V\NFH AGFJJFDF\ 56 RMS;F.GM 

VEFJ H6FI K[P VF ;\A\WDF\ GLR[ D]HAGL 

 
!P ;1FD VlWSFZLGL 5}J" D\H]ZL JUZ HyYF JWFZF VG[ JWFZFGL VF.8DGL SFDULZL CFY WZL HJFANFZL pEL SZJL 

GCL\P 

ZP V\NFHM AGFJJFDF\ RMS;F. ZFBJLP 

 
 

 

SD/- 
s JLPV[DP UMlC, f 

p5 ;lRJ 
DFU" VG[ DSFG lJEFU 

UF\WLGUZ 
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SPECIAL  CONDITION 

 

INSTRUCTION  TO  BIDDER 

 

 

1.0 The bidder shall submit Demand Draft for tender Fee and DD of EMD as mentioned in tender 

document in fabour of The Principal, V.R. Godhaniya collage, Porbandar payable at Porbandar 

in electronic formate only trhough online by scanning However, for the purpose of realization 

of DD the bidder shall submit the DD for Tender Fee and DD for EMD in original office of the 

Principal at the time of Tender opening or through R.P.A.D. / Speed Post / Hand Delivery so as 

to reach the office of The Principal, V. R. godhaniya collage, Porbandar on or before 12
th

 

March 2019 11:00 Hours. Peneltative action for not submitting DD in original to The Principal 

by bidder shall be initiated. Moreover, other necessary documents for biding such as valid 

Certificate, partnership deed, power of attorney etc. shall be submitted in electronic format only 

through online by scanning and hard copy will not be accepeted separately. 
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 GST  V\U[ ;]RGF 
 

TFP _!q_*qZ_!* YL GST SZDF/B]\ VD,DF\ VFJ[, K[P H[ VG];FZ ;NZ SFDDF\ GST DF\ NXF"jIF  VG];FZ 8[S; EZ5F. 
SZJFGM ZC[X[P H[ AFAT[ ;lRJzL DFU" VG[ DSFG lJEFU 4 UF\WLGUZ NJFZF ;]RGF VF5JFDF\ VFJ[, K[P H[ wIFG[ ,. GST GF  
GJF SZDF/BF VG];FZ 8[g0Z EZJF lJG\TL K[P 8[g0Z DF\ EZ[, EFJM GST TYF  VgI 8[1F ;CLTGF U6JFDF\ VFJX[P 5FK/YL 
8[g0ZDF\ GST GF SFZ6[ GF6FSLI EFZ6 VFJ[, K[ T[JL ZH]VFT U|FCI ZFBJFDF\ VFJX[ GCL T[DH ZFHI ;ZSFZ NJFZF VF V\U[ 
SM. lJJFNG[ wIFG[ ,[JFDF\ VFJX[ GCL H[GL BF; GM\W ,[JF lJG\TL K[P 
 
 
 

Special Condition 

 

Subsequent to the implementation of GST from 01/07/2017. The taxes applicable in this work 

will be as per the norms mentioned in the GST. The instruction given by the Secretary Roads and 

Buildings deptt. Govt. of Gujarat, vide letter dated :03/07/2017 are included in this tender. 

Keeping in view these instruction, 

 

(1) All the rates quoted by the bidder will be treated inclusive of all applicable govt. taxes and 

GST. 

 

(2) Extra claim on account of any Govt. tax including GST will not be entertained by the state 

Governemnt. 
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Special Condition 
 

 The unit rates of controlled cement concrete items for RCC work of Mix M-15, M-20, M-

25, M-30 and M-35 included in tender are taken considering cement consumption as shown below 

in Table – A. 

 

Table – A 
 

Sr. 

No. 

Grade of Controlled Cement 

Concrete 

Cement Consumption as per 

SOR in Kg / Cum 

Remarks 

1 M-150 / M-15 290  

2 M-200 / M-20 360  

3 M-250 / M-25 380  

4 M-300 / M-30 410  

5 M-350 / M-35 425  

 

 

 The contractor has to submit the mix design for different grades of Cement Concrete at his 

own cost as per norms from the Govt. Laboratory, before execution as directed and the same shall 

be got approved from the Principal. The rate of RCC items tendered by the contractor shall be 

reduced according to the cement consumption of the approved mix design. If the cement 

consumption of the mix design is less than as prescribed in Table-A. the recovery shall be made 

for the difference of lesser consumption of cement valued at the star rat eof cement mentioned in 

Clause – 59. The condition is also applicable to the (i) Excess quantity for RCC items & (ii) Extra 

item list. The condition is to be followed in addition to clause-14. This condition is not applicable 

to Ready Mix Concrete items. 

 

 If there will be any change in grade of concrete items, only the cost difference of cement 

will be paid / debited / deducted from concern item as per mix design. 

 

 

Principal 

R. & B. Division 

PORBANDAR 
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DF,;FDFG 5ZL1F6 V\U[ 8[:8GL ;\bIF VG[ :JLS'TLGF WMZ6M NXF"JT] 5+S 
U]6JtTF lGIDG DFU" VG[ DSFG lJEFU  

 
S|DF\S 8[:8GL lJUT 8[:8GF WMZ6[ 5ZL1F6MGL :JLS'lTGF WMZ6[ 

! Z # $ 
! ;LD[g8   
 sSf ;[8L\U 8F.D 

.GLXLI,4OF.G, 
5_ 8GGL 8SF Y[,LVMDF\YL !5 SL,MGM V[S 
;[d5, ,[JFGM ZC[ K[P 
5_ YL !__ 8GvZ ;[d5, 
!__ YL Z__ 8Gv# ;[d5, 
Z__ YL #__ 8Gv$ ;[d5, 
#__ YL 5__ 8Gv5 ;[d5, 
5__ YL (__ 8Gv& ;[d5, 
(__ YL !#__ 8Gv* ;[d5, 

#_ DLGL8 SZTF VMK]\ GCL\ 
&__ DLGL8 SZTF JWFZ[ GCL\ 

 sBf OF.GG[X  5F\R ;[d5, DF\YL  V[S 8[:8 sVF.PV[;P ;LJ 
)_ DF.S|MGf 

)_ DF.S|MGGL ;LJDF\YL )_@ VUZ JW] 
5UFZ YJ]\ HM.V[P 

 sUf Sg;L:8[g;L 8[:8 V[S ;[d5, sNZ[S ;[d5, p5Z D]HAf #_@ H[8,]\ 
 s3f SM5|[;LJ 8[:8 +LHF NLJ;[ VMP5LP;LP DF8[ !!_ SLPU|FPq;[PDLPZ 

 ;FTDF lNJ; DF8[ ZZ_ lSPU|F q ;[PDLPZ  
V9IFJL; DF\ lNJ;[ VMP5LP;LP DF8[ #!_ 
lSPU|FPq ;[PDLPZ 

NZ[S ;[d5, p5Z D]HA 

 sVf OF.GG[X 8[:8 
5[;LOLS ;ZO[; wJFZF 

VMP5LP;LP DF8[ Z_#5 ;[DLqU|FD JWFZ[ 
5LP5LP;LP DF8[ #_#_ ;[DLqU|FD 

p5Z D]HA 5F\R ;[d5,DF\YL V[S 8[:8 

 sAf ZF;FIl6S 
5'YSSZ6  VF.PV[X 
$_#Zv)&( 

!P D[uG[lXID VMS;F.0 &@ YL VMK]\ 
ZP ;<OZ 8=FI VMS;F.0 ZP*5@ YL VMK]\ 
#P .uGLXG ,MX 5@ ;]WL 

p5Z D]HA 5F\R ;[d5,DF\YL V[S 8[:8P 

ZP Z[TL   
 sVf ;L<8Sg8[8  !5_ 3G DLP V[S 8[:8 sV[S ;[d5, !_ lSPU|Ff #@ ;]WL :5[;LOLS[XG lGIT SZ[,F WMZ6 D]HA 

;FDFgI ZLT[ RMYF hMG DF\YL  VFJTL Z[TL 
JF5ZJL GCLP 

 sAf OF.G[G[X DM0I],; 

# U|L8 S5RL s0FDZSFD 
DF8[f 

AL8] DLG; D[SF0D4 U|L8 VG[ S5RLGF V,U 
:5XLOLS[XG lGIT SZ[,F WMZ6M D]HA A[ T[DH 
DL1F V[U|LU[8GF NZZMH A[ 8[:8 V[S H %,Fg8 
p5ZYL ,[JFGF ZC[X[P sV,U V,U A[ VG[ 
0=FIZDF\YL A[f 

:5[OLS[XGGF lGIT SZ[,F WMZ6M D]HAP 

 sSf U|[0[XG 8[:8 5|lT Z__ 3G DL8Z[ V[S 8[:8 0FDZ ;5F8L DF8[ #5@ YL JW] GCLP 
 sBf O,[SLG[X 8[:8 5|lT !__ 3G DL8Z[ V[S 8[:8 JW] GCL\P 
 sUf V[A|[XG 8[:8 5|lT !__ 3G DL8Z[ V[S 8[:8 #_ @ YL JW] GCL\P 
 s3f V[A|[XG 8[:8 Z5 YL !__ 3G DL8Z[ V[S 8[:8 NZZMH #5 @ YL JW] GCL\P 
 sUf :8=L5L\U 8[:8 A[ 8[:8 V[S H %,Fg8 DF8[ ,[JFGF ZC[X[ 

NZ !__ 8G[ V[S 8[:8 VYJF H~lZIFT D]HAP 
Z5 @ YL JW] GCL\P 

 sVf 0FDZ V[S:8=[XG 
8[:8 sAf 0FDZGL 
U]6JtTFGM 8[:8 
s5[GL8=[XG 8[:8f 

 _P# @ slGIT WMZ6MGFf 
_P(_                   $ @ 
(_vZZ5             5@ 
ZZ5 YL p5Z         _ @ 

$ .\8M 
sSf V[a,MZ[XgF 8[:8 
sBf JM8Z V[A;MA|[XG 
8[:8 
sUf SM5|[XLJ :8=[gY 8[:8 

 
Z___ .\8MGF HyYFDF\YL Z_ .8M ,[JFGL ZC[ K[P 
#5___ .\8MGF HyYFDF\YL #Z .\8M ,[JFGL ZC[ 
K[P 
VG[ NZ[S 5____ .\8MGF HyYFDF\YL 5_ .\8M 
,[JFGL ZC[ K[P 

 
D[0Z[8 
 
Z_ @ YL JW] GCL\P 
 
V[JZ[H #5 SLPU|FPq ;[PDLPZ YL VMK] GCL\P VG[ 
NZ[S ZLh<8 lGIT WMZ6MGF Z_ YL VMK] CMJ] 
HM.V[P 
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5 ;LP;LP O,MZL\U 8F.<; 
sSf JM8Z VA;MXG 8[:8 
sBf 8=Fg;JZL :8=[g; 8[:8 
sUf V[A|[XG 8[:8 
 

 
 
Z___ 8F.<;DF\YL & 8F.<; ,[JFGL ZC[ K[P 
Z___ 8F.<;DF\YL !Z 8F.<; ,[JFGL ZC[ K[P 
Z___ 8F.<;DF\YL & 8F.<; ,[JFGL ZC[ K[P 

 
 
JW]DF\ JW] !_ @ 
 
ELGL ;]SL (_ SLPU|FPq;[DL !Z_ SLPU|FPq;[DL 
sVMKFDF\ VMKLf 
V[JZ[H W;FZM #P5 DLPDLP YL JW] GCL\P 

& 5F6L 
S[DLS, V[GF,L;L; 

V[S ;M;" DF8[ V[S H JBT 8[:8 ,[JFGM ZC[X[P 
5KL HM X\SF YFI TM HP 

8L0LV[; sDLP U|Fq,L8Zv#___ ZF<O[8 
sDLPU|FPq,L8Zv5__ 5LPV[RPJ[<I] & YL ( 
S,MZF.0 DLPU|FPq ,L8ZvZ___ s5LP5LP;LPf  
v !___ sVFZP;LP;LPf SFA"GLS 5NFY" Z__ 
VSFA"GLS 5NFY" #___ 

* ;LD[g8 SMS|L\8GF SI]A 
8[:8 

sVf VM0LGZL VG[ S\8=M, SM\S|L8 DF8[ 
VF.PV[;P$5v!)*( 
      HyYM               ;[d5,GL ;\bIF 
! YL 5 3G DL8Z                     ! 
Z YL !5 3G DL8Z                   Z 
!& YL Z_ 3G DL8Z                 # 
#! YL 5_ 3G DL8Z                 $ 
5! YL p5ZGF                     $+ NZ[S 
HyYF DF8[ 5_ 3G DL8Z VYJF T[GF EFU DF8[ 
V[S ;[d5, s! ;[d5, v & SI]Af 
sAf VM0LGZL VG[ S\8=M<0 SMS|L\8 5],MGF  SFD DF8[ 
VF.PVFZP;LP Zv!)&& D]HA UlT 5_ 3G 
DLPGF HyYF DF8[ !_ SI]A ,[JFGF H[ 5{SL 5 
SI]A * lNJ;GF V\T[ VG[ 5 SI]A Z( lNJ;GF 
V\T[ 8[:8   SZFJJFGF ZC[ K[P 
     SMS|L\8 SFD NZdIFG 5C[,F & lNJ; DF8[ SFID 
p5Z D]HA SI]A ,[JFGF VG[ tIFZ 5KL +6 
lNJ;[ V[SJFZ SI]A EZJFGF ZC[ K[P 
sSf ;LD[g8 SM\S|L8 ALDGF SFD DF8[ 5|lT #_ 3G 
DLPGF HyYF DF8[ !_ SI]A EZJFGF H[ 5{SL 5 
SI]A * lNJ; VG[ AFSLGF 5 SI]A ( lNJ;[ 8[:8 
SZFJJFGF ZC[X[P 

sAf H]NF H]NF U|[0GF SMS|L\8 DF8[ lGIT SZ[, 
DHA]TF. D[/JFGL H~ZL K[P 
 * lNJ;             Z( lNJ; 
     SLPU|Fq;[PDLPZ SLPU|Fq;[PDLPZ 
    V[DP!__v*_                   !__  
    V[DP!5_v!_5                 !5_ 
    V[DPZ__v!#5                 Z__ 
    V[DPZ5_v!*_                 Z5_ 
    V[DP#__vZ__                 #__ 
 
VF p5ZF\T VF.PV[;PVFZv!)*( GF SMP 
D]HA lJlXQ8 DHA]TF. sS[Z[S8ZL :8LS ;8=[5 
PPPPPPPP UHFPPPP SZLG[ D[/JJFGF CMI K[P 
sAf NZZMH 8[:8 SZ[,F SI]AGL ;Z[ZF; 
SMU|[;LG :8=gY lGIT WMZPPPPP VMKL PPPPPP 
HM.V[P NZZMH 8[:8 SZ[,F SI]AGF PPPPP SI]AGL 
:8=[gY lGIT WMZ6MGL :8[=gWGF PPPPPPP YL VMKL 
GF CMJL HM.V[P 

( ,MB\0   
  

 
 
 
sSf DF.<0 :8L, 
sVFZP;LP;LPf 
 
sBf AJL:8[S :8L, AFZ 
 
 
sUf DL:8[S SMS|L\8 DF8[ 
:8L,GF JFZ  

 
 
 
 
$_ 8G[ VMKFDF\ VFK]\ V[S 8[:8 ,[JFGF ZC[ K[P 
 
lSP U|FP 
 
 
 
lSP U|FP 
 

HF0F. 
DLDL 

V<8LD[
8 
8[g;F.F
, :8=[gY 
sSLPDLP 
q ;[DLf 

PPPPPPP 
SLPU|F q 
;[PDLP 

.,MU[
XG GF 
8SF 

_vZ_ 
Z_v$_ 

 
 
 

$Z 
$Z 

ZZ 
Z$ 

Z# 
Z# 

Z_ YL JW] 
AWL 

;F.h 
DF8[ 

 

$Z 
 

$)P5 

Z$ 
 

$ZP5 

Z# 
 

!$P5 

(P_ !$_ VFJ[, $ 
U|MH 
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*P_ !5_ 8[v 
;F., 

$ PPPPP 

5P_ !&_ :8=[v 
55L 

$Z__ 
DLDL 

$P_ !*5 VMKFDF\ # 
#P_ !)_ VMK]\ 

(5@ 
ZP5 

 

 
 
 

sSMg8=FS8ZGL ;CLf            SFI"5F,S .HG[Z 
                5\RFIT DFU" VG[ DSFG lJEFU4 

        5MZA\NZ 
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NAME OF  WORK     :-      REPAIRING AND RENOVATION  AT VIRAMBHAI R. GODHANIYA COLLEGE OF 

ARTS,COMMERCE, HOMESCIENCE & IT FOR GIRLS, PORBANDAR 

     

Material test schedule 
Sr. 
No. 

Materials to be 
tested 

Name of laboratory test Frequency of testing Remarks 

1 2 3 4 5 

1 Cement Consistency Upto 50 M.T. = 1 Sample                 50 to 100 
M.T. = 2 Sample              100 to 200 M.T. = 3 
Sample            200 to 300 M.T. = 4 Sample          
300 to 500 M.T. = 5 Sample            500 to 800 
M.T. = 6 Sample            800 to 1300 M.T. = 7 
Sample          and 8  Sample for large 
consignment 

As per receipt of cement, one 
sample of 15 Kg. from 20 bags in 
consignment of 50 M.T. shall be 
taken for testing. Minimum one 
sample for each consignment less 
than 50 M.T. of cement received. 

Initial & Final setting time 

Compressive strength 

Fineness 

Soundness 

Specific gravity 

Chemical analysis 

2 Sand Fineness modules 1 test per each source of supply per every 
working season. 

Or as required while execution or 
change of quarry. Specific gravity 

Water absorption 

Clay & Fine silt content 

Gradation test 

Pentography exclusiation 

3 Crushed Stone 
aggregate (For 
concrete) 

Specific gravity 1 Test / 150 Cu.m Or as required while execution or 
change of quarry. Soundness 

Water Absorption 

Impact Value 

Gradation Test 

Crushing Test 

Abrasion Value 
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Flakniness 

4 Water Potability 1 test per each source of supply per every 
working season. 

Or as required while execution or 
change of source. Salinity 

Chemical analysis 

5 H.B. Stone 
aggregate  

Specific gravity Upto 100 Cum. one Test  Or as required while execution or 
change of quarry. Impact Value 

Flakiness 

Abration Value 

Crushing Test 

Water Absorption 

6 T.M.T. steel Elongation One test per 20 M.T. for each categories & 
every lots supplied. 

Or as required while execution 

Tensile Strength 

Bend and rebend test 

Yield Strength 

Dimension Test 

7 C.C. Cubes 
(Ordinary & 
Controlled C.C. ) 

Compressive Strength for 7 
& 28 days 

  1 to 5 Cum.  =  1 Test Or as required while execution 

  6 to 15 Cum =  2 Test 

16 to 30 Cum =  3 Test 

31 to 50 Cum =  4 Test 

51 & above 4 + 1 test each 50 Cum. 

8 White stone Compressive strength 1 Test per working season per quarry  Or as required while execution 

Water absorption 

Soundness 

9 Teak wood Anatomy Test 1 Test per lot Or as required while execution 

Density Test 

Moisture content Test 

10 Vitrified tiles / 
Ceramic tiles / 
Glazed tiels 

Dimension Test 1 Test per manufacturer. Or as required while execution 

Transverse Strength 

Water Absorption 

Abrasion Test  
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11 Paving / Concrete 
block 

Compressive strength 1 test per work or change of lot supplied. Or as required while execution 

12 Earth work C.B.R. test (Soaked and 
unsoaked)  

1 test per every 3000 Cum. Or as required while execution 

13 Crushed stone 
aggregate 40 to 
63 mm. for W.B.M. 

Aggregate Impact Value 
Flakiness Index 
Water absorption 
Gradation 
Stripping Value 
Soundness 
Crushing Strength 

Up to 100 Cum. =  1 Test 
101 to 500 Cum.  =  3 Test 
501 to 1500 Cum.  =  5 Test 
1501 to 5000 Cum.  = 7 Test 
5001 & above  = 1 
Additional Test 

Or as required while execution 

14 Soft Murrum / 
Binding materials 

Atterbergs Limit One Test / 50 Cum.  Or as required while execution 

Note :-     
1 Testing of materials should be as per statement attached with the specification. The materials shall be tested in GERI  Bill for testing 

shall be paid by the Deptt. and 1% (One percent) of amount put to tender from the running account bills of the work (As per G.R.(R&B) 
Deptt.No. TNC 1085/4/C Dt. 10-5-85. 

2 Samples to be sent by contractor to GERI.    

     

     

     

(Signature of Contractor )    Principal 

    

Dr. V. R. Godhaniya College of Arts, 

Commerce, Home Science and IT for 

Girls,  

    Porbandar 
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Name of Work    :-  

Reparing and renovation of Virambhai R. Godhaniya college of Arts, commerce, 
home science & IT for Girls, Porbandar 
   

SPECIFICATION INDEX 
   

Item 
No. 

Description of Item Item No / Page No. of 
corresponding applicable 

specification Booklet.  

1 2 3 

1 Excavation for foundation upto all depth 
including sorting and stacking of useful 
materials and disposing of the excavated stuff 
all lead & lift (Dense or hard soil) 

Building works Booklet 
4.00 (B) / 29 

2 
 

Providing and laying cement concrete 1:3:6(1-
Cement:3-coarse sand:6-graded stone 
aggregate 40mm nominal size) and curing 
complete. excl. cost of formwork in (A) 
foundation and plinth 

Building works Booklet  
5.3.2(B) / 39 

3 White stone bella masonary work in course in 
superstructure with stone of approved quality in 
cement mortar 1:5 ( 1 cement : 5 fine sand )  
including racking the joints etc complete. 
(Masonary GF)  

Building works Booklet  
 7.0.0.3 / 62  

4 Carring out plinth treatment to post construction 
/ existing sturcture by spraying chemical 
solution for termite control treatment including 
labour and material consistment with ISI 
specification. Using chlordene and chiorpurfiles 
20EC. As per 6131 paret II consentration 
weightt one percent is recommended i.e. one 
litre 20 EC  chemical emulsion with 19 liter give 
1% concrentration inclusive of one litre 
chemical emulsion application at the rate of 5 
litre chemical/ sq.m of surface is recommended 
as per IS. 

Building works Booklet  
 20.00.11/ 157 

5 Providing and laying Granite stone slab 20mm 
base of Araldite chemicla and cement base 
redymade mortar for clading of Granite/tile slab 
including all material and labour with Cutting 
and rounding of edges of granite stone for 
window/door sill etc. complete as directed by 
EIC. 

Building works Booklet  
 14.4(A) / 90  

(The work be carried out for door 
& window sills with suitable 

adhesives & granite ) 
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6 Providing and fixing 35 mm thick shutters for  
Doors, windows and clerestory windows  
including Indian teak wood frames 10 cm x 7 
cm. size including anodized alluminium fixtures 
and fastenings including primer coat of 
approved quality and two coats of oil painting 
etc, complete.    (ii)  Fully Panelled. 

Building works Booklet  
 10.1(A) / 68 

10.12(A)(I) / 69 

7 Providing and fixing 35 mm thick panelled, 
glazed or panelled and glazed shutters for  
Doors, windows and clerestory windows  
including anodized alluminium fixtures and 
fastenings and indian teak wood shutters with   
(A) Plywood sheet panels. 

Building works Booklet  
 10.23 / 72 

8 Providing and fixing FRP FRAME size 100 x 50 
mm and 28 mm thick FRP Depress panel 
shutter having extra reinforcement in sides and 
edges and in Get coat finish.The core of the 
shutter and frame is to be filled up with injected 
fire retardant grade polyurethane foam done in 
situ along with embedded wooden pieces for 
stiffening and also taking hinges and 
fixtures.The whole FRP frame and shutter is to 
be water proof,weather proof,termile proof and 
resistant to mild acid/Alkali.Rates are to be 
inclusive of S.S.hinges with necessary  screws 
and alluminium fixtures and fastening.Agency 
should have 3 years performance Guarantee 
and company have ISO 9001-2000 certificate.     

As attached seperately  

9 Providing and fixing extruded Alluminium 
Window colour powder coated section frame 
main outer size 63.5 x 38.10x1.95mm(jindal 
secton no 4605@ wt.1.094kg/Rmt ) horizontal 
Two Track member size 61.85 x 
31.75x1.20mm (jindal secton no 8687 
@wt.0.695kg/Rmt ) vertical member size  
61.85 x 31.75x1.3mm(jindal secton no 8758@ 
wt.0.659kg/Rmt ) with sliding shutters of    
horizontal member size 40 x 18x1.29mm (jindal 
secton no 8949 @wt.0.456kg/Rmt )  vertical 
member size  40 x 18x1.29mmmm(jindal 
secton no 8947@ wt.0.456kg/Rmt 
/section@wt.0.457kg/mt) with 5mm thick 
transparent bronze colour tinted float glass with 
powder coated alluminium fittings and fixtures 
and transparent sillicon sealant glass fixing to 
frame as per detail etc completeProviding and 
fixing Window having extruded alluminium 
Colour Powder Coated  section frame main 
outer size 95mm x 24mm x 1.17mm (of Jindal 
Section No. 2459 @ Wt. of 0.738 Kg./mt.), 
horizontal Three Track member size 92mm x 
31.75mm x 1.30mm (of Jindal Section No. 
8688 @ Wt. 1.07 Kg./mt.), Vertical member of 

As attached seperately 



 

 

80 

80

size 92mm x 31.75mm x 1.50mm (of Jindal 
Section No. 8933 @ Wt. 1.06 Kg./mt.) with 
sliding shutters of horizontal member size 
40mm x 18mm x 1.29mm (of Jindal Section No. 
8947 @ Wt. of 0.456 Kg./mt.), Vertical member 
of size 40mm x 18mm x 1.29mm (of Jindal 
Section No. 8949 @ wt. of 0.456 Kg./mt. with 
5mm thick transparent bronze colour tinted 
float glass with powder coated alluminium 
fittings and fixtures and transparent silicon 
sealant glass fixing to frame as per details etc. 

10 Providing and fixing standard extruded of 
alluminium section of size 63mm x 38.10mm x 
1.2mm (Jindal  Section : 2434 @ Wt. 0.643 Kg. 
per mt.) with colour anodized alluminium frame 
for ventilation with 5mm thick frosted glass as 
details etc. complete for Ventilation 

As attached seperately 

11 Providing and fixing M.S.Grills of required 
pattern  with M.S.Flats at required spacings 
and frame alround,square or round bar,with 
round headed bolts and nuts or by screws plain 
grill  including approval quality of primer and 
two coat of oil painting etc. 

As attached seperately  

12 Providing and laying controlled C.C. M.150 & 
curing complete including the cost of form work 
but excluding the cost of reinforcement for 
reinforced  concrete work in 
Slabs,landing,cantilevers  for slab  (GF Slab ) 

Building works Booklet 
  5.8.1.(C) / 46 
9.1(B)(i) / 64                                  

13 Providing T M T bar reinforcement for R.C.C. 
work including bending binding and placing in 
position complete up to All floor. 

As attached seperately  

14 Structural Steel work (Confirming to IS : 4923-
1997) riveted, bolted or welded in built up for all 
type sections, in framed work, including cutting, 
hoisting, fixing in position and applying a primer 
coat of approved steel primer all complete as 
per the structural designs and directions of 
Engineer-in-Charge. Column (122 x 61 x 
3.6mm 

Building works Booklet  
 11.4 (A) / 80 

15 Providing and fixing 6mm thick Lexan 
Polycarbonate Multi Wall roofing sheet fixed 
with hilti screw and rubber silicon sealer and 
alluminium strip of size 50 x 3mm etc. complete 
as directed by Engineer-in-Charge. 

Building works Booklet  
 15.1 / 104 

(The work be carried out with 
6mm thick lexan polycarbonate 

multi wall roofing sheet ) 

16 Construction a cooking platform 60cm width 
and 70cm high resting on B.B. masonary walls 
23cm thick in C.M. (1:6) with (ii) fixing black 
kadappa stone 30mm thick laid on precast 
RCC (1:2:4) slab with plastering on exposed 
faces of wall in C.M. (1:4) etc. complete. 

Building works Booklet  
 20.00.3 (II) / 154 
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17 Providing and Laying 24"x24" Vitrified 8mm 
thick tiles flooring over 20mm( Average) base 
of cement mortar 1:6 (1-cement, 6-coarse 
sand) on new surface or fixing on existing 
flooring by adhesive material including 
dismentaling of existing flooring and jointed 
with colour cement slurry including finished with 
flush pointing & cleaning the surface etc. 
complete for light shed 

Building works Booklet  
 14.29 / 96  

(The work be carried out with 
24"x24" Vitrified 8mm thick Light 

shade tiles ) 

18 Providing and laying Ceramic Flooring tiles 
8mm thick in  flooring treads of stes and 
landings laid on a bed of 12mm thick Cement 
Mortar 1:3 (1-Cement : 3-Coarse Sand) 
Finished with flush Pointing in white cement. 

Building works Booklet 
14.29 / 96 

19 Providing and laying white glazed tiles 6mm 
thick in skrting risers of steps and dedo on 
10mm thick cement plaster 1:3 (1-cement : 3-
coarse sand) and jointed with white cement 
slurry 

Building works Booklet 
14.32 / 97 

20 Providing and laying cement concrete flooring 
1:2:4( 1 cement:2 coarse sand:4 graded stone 
aggregate 20 mm nominal size) laid in one 
layer finished with a floating coat of neat 
cement. 50 mm thick. 

Building works Booklet  
 14.71 (A) / 100 

21 Providing and laying polished kota stone slab 
flooring over 20mm (Average) thick base of 
cement mortar 1:6 (1-Cement:6-coarse sand) 
or L.M. 1:1.5 laid over and jointed with grey 
cement slurry including rubbing and polishing 
etc. comp. (A) 25mm thick 

Building works Booklet  
 14.43 (A) / 98 

22 Providing Water Proofing Treatment by means 
of water soluble silane reactive and penitrative 
chemical ZOCOSIL with using material of std. 
manufacture & approved as per recomanded 
by manufacturer and directed by Engineer-in-
charge. ( water proofing roof/ slab seepage ) 

 

23 Providing and laying broken chaina mosaic 
flooring for terrace using 12mm to 20mm 
broken piece of glazed tiles to be laid over 
cement mortar 1:3 to plain or s15cm along the 
wall clearing with water and oxalic acid etc as 
directed. 

As attached seperately  

24 Providing and fixing Pre-Cast rubber dye inter 
locking concrete block 60mm thick with grade 
of concrete M-200 Punumatic compressed by 
mechanically pressed and as per approved 
design including 75mm sand layer for levelling 
and filling the joint with sand in proper line and 
level. 

As attached seperately  

25 Providing 20 mm thick Double coat mala 
cement plaster on interior brick/ concrete work 
comprising of base coat of 12mm thick cement 
plaster in cement mortar ( 1 cement : 4 coarse 

Building works Booklet 
 17.61(II) / 121  

 17.69 / 121 
( The work shall be carried for 
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sand ) in roubh finishing and 8mm thick top 
coat of cement mortar 1:2 ( 1 cement : 2 coarse 
sand ) finished with trovel including scaffolding 
curing etc. comp. for Ground Floor 

Mala Troweled finished as 
directed.) 

26 20mm thick sand faced cement plaster on walls 
upto height 10 metres above ground level 
consisting of 12mm thick backing coat of C.M. 
1:3 (1-cement :3-sand) and 8mm thick finishing 
coat of C.M. 1:1 (1-Cement: 1-sand) etc. 
complete. 

Building works Booklet 
 17.61(II) / 121  

 17.69 / 121 
17.94 (I) / 122 

( The work shall be carried for 
Mala Troweled finished as 

directed.) 
27 Wall painting (two coats) with plastic emulsion 

paint of approved brand and manufacture on 
undecorated wall surface to give an even 
shade including throughly brushing the surface 
free from mortar droppings and other foreign 
matter and sand papered smooth. 

Building works Booklet 
18.57 / 136 

28 Providing and fixing 40mm panalled, glazed or 
panelled and glazed partitions fixed to frames 
with irn screws etc. complete with indian teak 
wood. 

Building works Booklet 
10.84 / 74 

29 Providing and fixing Plain or Printed PVC Sheet 
Wall panelling of thickness 5mm consisting of 
panels having  size 1220mm x 2440mm stuck 
on inner frame work of 50mm wide strips of 
5mm thick PVC sheet. The strips should have 
in their centre a groove of 6mm width and 1mm 
depth of sinking the head of screw used to fix 
the strips to the wall and should be placed 
vertically at equal intervals of 10" centre to 
centre. The PVC strips shall be fixed to the wall 
using 65mm long M.S. screws through the 
groove in the strip by using PVC fasteaners. 
The distance between two screw's shall not be 
more than 20mm. A groove 2mm may be left at 
the joint of two panel for aesthetic looks. The 
exact size of the panel and correspondingly of 
the gird may vary depending on the size of the 
wall. 

Building works Booklet 
10.85 / 74 

( The work shall be carried with 
PVC sheet wall panel of 5mm 

thickness) 

30 Providing and plywood lining with but jointed 
and nails (frame work and cover fillets to be 
paid separately) (i) 9mm thick ply 

Building works Booklet 
 16.13 (II) / 117 

31 Providing and fixing single layer waterproof 
gypsm board 12.5mm thick of the make 
newgood groop co. ltd. Or equivalent & 
newgood group co. ltd.  Sections using 
waterproof board of size 1220x1830x12mm 
suspended by GI suspender of size 25x3mm 
with itermideiate channel of size 
18x40x0.80mm at 1220m center to center 
celing section of size 40x35x0.55mm at 457mm 

Building works Booklet 
 16.21 (I) / 117 

( item is  
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center to center and perimeter channel A of 
size20x27x30x0.5mm at deges & drops 
including paper tap sand sofit cleat, anchor 
fastern, scoch bolt connecting cleat joining 
compound top coat on ceiling including making 
necessary opening for light fitting, diffuse etc. 
complete as per detail drawig as directed. 

32 Providing, Laying and jointing in true line and 
level UPVC SWR type B-type conforming to Is 
13592-1992 with one end  other end socketed 
with rubbering & fitting conforming to Is 14735-
1999 of approved make for drainage system 
pipe line, pipe shall be jointed with each other 
with rubber lubricant, pipe shall be fixed on wall 
using of PVC clamp of the size 160mm dia x 
210 length x 196m high at every 2000mm 
centerto cnter or shall be concealed in wall as 
directed including necessary fittings such 
bends, shoes etc. inlcudimng testing of pipes 
and joints and jointed with achesive solvent 
cement including cost of materials and labour. 
(B) 110 diameter 

Building works Booklet 
 23.8 / 173 

(UPVC SWR type B to be used) 

33 Providing, laying and jointing in true line and 
level U.P.V.C. Pipe (SCH-40) line including 
fitting of PRINCE / SUPREME / ASTRAL / 
FINOLEX or equivalent or as approved by 
Engineer-in-Charge. Pipe shall be fixed on the 
wall with the help of clamp at every two meter 
C/C or shall be concealed as directed including 
necessary fittings etc. including testing of pipe 
and joints and fixing the same with adhesive 
solvent, including cost of all materials. 15mm, 
20mm, 25mm,40mm, 50mm 

Building works Booklet 
 23.2 / 160 

(UPVC pipe (SCH-40) to be used) 

34 Providing and fixing PVC SWR Nahni Trap  IS 
14735 for drain  with jali of the following 
nominal diameter of self cleansing design with 
C.I. Scrwed down or hinged grating including 
the cost of cutting and making good the walls. 
(A)  100mm diameter 

Building works Booklet 
 23.87 / 164 

( PVC nahni trap to be used) 

35 Providing erecting fixing double coated Sintex 
of Equivalent PVC  (ISI) Mark Water Tank of 
Required Capaicty each with all necessary 
fittings & connection etc.complete on Terrace. 

As attached seperately 

36 Providing and fixing wash down water closet 
(European type W.C. ) with integral P or S trap 
including flush, cover and jointing the trap with 
50 m pipe in C.M. 1:1 (1-cement : 1-fine sand) 

Building works Booklet 
  23.112(A) (I) /163                   

37 Providing and fixing wash basin with single 
hole for pillar tap with CI or MS brackets 
painted white including cutting holes including 

Building works Bookle 23.127/167                 
23.135(A)/168  
23.96 (A) / 171 
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pillar tap, stop cock  PVC connection and PVC 
wash pipe complete flat back wash basin with 
all connections, fixtures & fastening as per 
requirement & instructions.  (A) vitreous china 
(ii) flat back  wash basin 550x400 mm size (i) 
white colour 

38 Providing and fixing gun metal check or non-
return full way valve  (D) 32mm dia 

Building works Booklet 
 23.99 (D) / 171 

39 Providing and fixing brass screw down bib taps 
of following size. (B) Brass  chromium  plated 
screws down Bib Tap.       (i) 15mm dia. 

Building works Booklet 
 23.92 (B) (I) / 170 

40 Demolition including stacking of serviceable 
materilas and disposal of unserviceable 
materials with all lead and lift.     (i) R.C.C. work 

Building works Booklet 
 20.3  / 147 

41 Demolition of Brick work and stone masonry 
including stacking of serviceable materilas and 
disposal of unserviceable materials with all lead 
and lift.  (ii) In Cement Mortar. 

Building works Booklet 
 20.11 (III) / 148 

42 Dismentaling  tiled or stone floors laid in mortar 
including stacking of serviceable materilas and 
disposal of unserviceable materials with all lead 
and lift. 

Building works Booklet 
 20.23 / 148 

43 Dismentling doors, windows, ventilators etc. 
(wood or steel) shutters including chowkhats 
architraves, holdfasts and other attachment etc. 
complete and stacking them within all lead and 
lift.   (i) Not exceeding 3 Sq.M. in area. 

Building works Booklet 
 20.49 (I) / 150 

44 Dismentling doors, windows, ventilators etc. 
(wood or steel) shutters including chowkhats 
architraves, holdfasts and other attachment etc. 
complete and stacking them within all lead and 
lift.   (i) exceeding 3 Sq.M. in area. 

Building works Booklet 
 20.49 (II) / 150 

45 Removing and scraping of old deteriorated 
plaster of any thickness from wall / RCC 
member including stacking of servicable 
material and disposal of unserviceable from 
site of work with all lead and lift. 

 

46 dismantling sanitary fittings like wash basin, 
WC pan indian and european type, flush tank 
etc. inlcluding stacking the materils with all lead 
and lift 

Building works Booklet 
 20.001 / 151 

47 Scrap value of Steel  

48 Scrap value of wooden door and windows  
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  Principal 
   
   

Item No. :-    
 
Providing & fixing Aluminum anodized  louvered ventilator using frame section of 
100x40x1.3mm having weight 0.976 kg/mtr alluminum louvered of standard make three 
blade  of 100mm wide 4mm thick copper tintedfloat glass including necessary fixtures and 
fastening etc. comp. as directed by engineer in charge.   (R A)   
 

MATERIALS :                          

Alluminium section shall confirm to M-31 of General Technical Specification for 

building works book-let. 

The section shall be as specified in the drawing and design. A suitable lock, 

hinge shall be of approved quality. 

The glasses of 5mm thick transperant glass shall confirm to M-38 of General 

Technical Specification for building works book-let. 

 

The work in general shall be carried out as per specification as describe in  item or as per 

direction of the Engineer-in-charge, are to be for this item or as per the detailed drawings 

supplied by the Architect to the Govt. 

 

FRAME 

The standard extruded aluminum section frame shall be of size 50.80 x 25.40mm (Jindal 

section : No. 20016  Wt 0.772 Kg /Rmt. ) with colour anodized alluminium frame. The frame 

shall be fixed to masonary or RCC with screws embedded in wall. Frame shall be straight 

and shall have smooth wall faces at right angle to each other. The properly hold fasting the 

frame by long screw embedded in walls with roul plugs  

 

GLAZING AND RUBBER BIDDING  

5 mm thick transperant glass be provided for louvered, glass of best quality, and approved 

design free from specks, rubbles, smokes, veins, fair, holes and other defects. The glass 

shall be conform to M-38 of specification book. Rubber beanding shall be best quality and 

fixed in frame property with glass to shutters louvered shall be fix in to heavy gauge 

aluminum anodized louvered channel.   
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FIXTURE AND FASTENING  

The required fixtures and fastening like aluminum handles, stoppers, locks, pivot shall be 

fixed in shutter as per directed. The fixture and fastenings shall be provided as per general 

specification annexure – II, Page No. 188 to 189.   

 

MODE OF MEASUREMENT AND PAYMENT  

 

The measurement shall be taken in Sqm. of net area and shall be paid 

for one Sqm. Unit. The rate shall include cost of all materials, labours, fixture, 

fastening, glasses etc. required in operation described under workmanship. 

  

The rate shall include the cost of all materials, aluminum sections, glass, hold fast, coat 

bolts etc. and labour and scaffolding etc. involved in the operation said above. It shall also 

inclusive the cost of anodizing, and work shall be carried out for all floor.  

 The windows shall be measured in Sqm. correct to a centimeter of outer edge of frames.  

 The rate shall be for a unit of One Sqm. 

  The payment shall be made on one Sqm. basis. 
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Item No. :-   35 
 
Providing & Fixing FRP frame size 100x50mm and 28mm thick FRP Depress panel shutter 
having extra reinforcement on sides and edges and in gel coat finish. The core of the 
shutter is to be filled up with injected fire retardant grade polyurethane foam done insitu 
along with embedded wooden pieces for stiffening and also for taking hinges and fixtures. 
The whole FRP Frame and shutter is to be water proof, weather proof, termite proof and 
resistance to mild acid/alkali. Rate are to inclusive of s.s. hinges with nessary screws and 
alluminium fixtures and fastening. Product should have 3 years performance guaranctee & 
company have Is 9001-2000 certificate. { It. no. 10037  Pg 135}   
 

1.0 MATERIALS:-  [FRAME] 

The frame materials shall be fiber reinforced plastic of section chamfered type with 

thickness of 100 x 50 MM and 2mm thick core materials shall be rigid polyurethane foam 

PUF having density 32 to 36 Kg./M3. Compressive strength 1.8 to 2.0 Kg./Cm2. flexural 

strength 3.5 to 4.5 Kg./CM2. Material used in the frame shall be fire retardant water proof, 

weather proof and mild steel acid/alkali resistance. PUF foam shall be done in suit with 

plantation blocks for fixtures. It shall be finished with gel coat of approved design and 

colour. 16mm Square of 16 gauge of M.S. Steel Shall be provided alround the frame.  

 

2.0 MATERIALS:- [SHUTTERS] 

28MM thick shutters with depressed panelled design with 100 x 50mm  FRP thickness. 

Core laminated shall be rigid polyurethane PUF having density 32 to 36K&/M2 and 

compressive strength 1.8 to 2.0 Kg./M3 flexed strength 3.5 to 4.5 Kg./CM2 and fire retardant 

grade PU foam done in suit and sandwich panel of 4MM plywood moulded in wooden 

block. Shutters shall be water proof weather proof and mild steel acid/alkali resistance. It 

shall be finished with gel coat of approved design and colour. 

 

3.0 FRAME:- 

The frame shall straight in line level and joint-less pieces. Frame shall be fixed with 

appropriate / coatch bolts fro hold fasting in concrete wall selected in position as directed 

and finished with gel coat colour. 16mm Square of 16 gauge of M.S. Steel Shall be 

provided alround the frame. 

4.0 SHUTTERS  
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28MM thick depressed panelled FRP shutters shall be joint-less. It shall be straight and 

smooth and of standard shape at size with gel coat. All necessary fixtures and fastenings 

shall be fixed where wooden block is provided. 

5.0 WORKMANSHIP:  

Frame shall be fixed in masonry R.C.C. in line level and plumb with minimum three screws 

with sleeve each side i.e. one is on centre point and other two are on 30 Cms. From the 

and bottom of frame. In case of windows and ventilators frames whose height is less than 

1.0 Meter. Two screws with sleeve each side shall be fixed. The frame shall be fixed with 

M.S. hold fast in masonry walls and with coach bolts in RCC members as directed.  

6.0 WORKMANSHIP:- [SHUTTERS] 

FRP shutter shall be fixed in true line level and proper manner having 2.0 to 3.0 MM play 

i.e. air spa. For smooth and easy working. Three stainless steel hinges shall fixed properly 

with necessary screws. 

7.0 FIXTURES AND FASTENINGS:- 

The shutter should be fixed with stainless steel hinges and all other fixtures shall be of 

anodized aluminum aldraps  like-latch, stopper, handle shall be fixed with shutter as per 

schedule general specification booklet page no. 166 and got approved before fixing.  

 

 

8.0 GUARANTEE FOR THREE YEARS :- 

The contractor shall produce Guarantee Bond equivalent to 5% of this item for Guarantee 

of FRP frame. The Guarantee shall be produced on Non Judicial Stamp Paper of Rs. 100/- 

as prescribed below : 

 

FORM OF GUARANTEE BOND : 

 

I / We ____________________________________(Contractor) here by give the guarantee 

that work shall remain unaffected and all members of frames and shutter will not shrink, 

wrap or bow and fixtures and fastenings and screws will not be found displaced or become 

loose for a period of 3 - Years after completion of work as per terms and considition of 

contract. And it will be guarantee to re-do the effective work without claiming any extra cost 

of guarantee shall be remain binding the contractor for the period of 3-years from the 

completion of the work under contract. 
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The deposit at the rate of 10% of the cost of this item from the running and final bill shall be 

recovered and retained for the first one year after completion of the work and 5% shall be 

retained for the balance of guarantee period and shall be refund only after the completion of 

the guarantee period. 

 

9.0 MODE OF MEASUREMENTS AND PAYMENTS 
(I) This item includes providing and fixing charges with necessary stainless steel hinges, 

aluminum fixture and fastening with screws and steav and MS hold fast, and coach bolts.  

(ii) Door shall be measured in Sqmt and carpet upto 1.00 cm  

(iii) The rate included the cost of all materials and all labours, involve to complete and finished 

this item. It shall also include all fixture and fastenings.  

(iv)     The rate shall be for a unit of One Sqmt 
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Item No. :-   52 
 
Providing and laying broken China Mosaic Flooring for tarrace using 12mm to 20mm 
broken pices of glased tiles to be laid over cement mortar 1:3 to plain or slope and to be 
tempered to bring mortar crème out upto surface using white cement including rounding 
off junctions and extending tem upto to 15cm along the wall, clearing wiht water and oxalic 
acid etc. as directed. { It no. 14035  Pg. 193}   
 

 

1.0 MATERIAL :- 

Water shall be conform to M-1. Cement mortar shall conform to M-3. China mosaic tiles 

pieces  in random size shall conform to M-55 sand shall be conform M-6. and  water 

proofing material of approved quality.  

2.0 WORKMANSHIP :-  

 1 The grooves are made at height of 150mm on parapet from finished roof. surface all 

along vertical parapet.   

 2 The Roof Surface shall be cleaned, wetted and mopped. The bedding shall then be 

laid evently over the surface tamped and corrected to desired level and allowed to 

harden enough to offer a rigid cushion to tiles and to enable the mason to place 

wooden planks across and squat on it. 

3 The China Mosaic tiles shall be laid on cement mortar bedding 20mm  thick in 

C.M. 1:3. The mortar shall have sufficient plasticity for laying  and there shall be no hard 

lumps that would interfere with the  evenness of beading. The base shall than the 

spread in thickness not  less than 20mm at any place and average 20mm thickness. The 

 proportion of the cement mortar shall be as specified in the item.  

2.2 Fixing tiles :  

2.2.1 The tiles before laying shall be soaked in water for atleast two hours. Neat grey cement 

grout of honey like consistency shall be over the mortar bedding as directed. Uneven 

size of the tilles shall be smeared with neat cement slurry. The tiles shall be well pressed 

and gently tapped with a wooden  

mallet till they are properly bedding and in level with the adjoining tiles. Then shall be no 

hollows in bed or joints. The joints between the tiles shall be as thin as possible in as per 

pattern and work shall be carried out in ture in line and level direction of Engineer-in-

Charge.  

2.2.2 The joints shall be filled with grey cement grout with wire brush or trowel  to a depth of 

5mm and loose material removed. White cement shall be used for pointing the joints. 

After fixing the tiles finally in an even plane the flooring be kept wet and allowed to 

nature undisturbed for 7 Days.  
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2.3 Cleaning :- 

The surplus cement grout that may have come out the joints shall be cleaned off before 

its sets. Once the floor has set, it shall be carefully washed, cleared by dilute acid and 

dried. Proper precautions and measures shall be taken to ensure that the tiles are not 

damaged in any way till the completion of the construction.  

After finishing the whole terrace shall flooded with water for a period of two weaks. 

3.0 MODE OF MEASUREMENT & PAYMENT :-  

3.1 The work done shall be measured in Sqmt. for visible area of work done. The length and 

width of the following shall be measured between the faces of skirting or dedos or 

plastered face of wall as the case may be. The paving under dedo or skirting shall not be 

measured. No deduction shall be paid nor extra paid for any opening in the floor of area 

to 0.1 Sqmt. nothing extra shall be paid for laying the floors at different levels in the 

same rooms. 

3.2 The whole work shall have a guarantee for five year against any type of leakages. The 

part or whole work shall be made good by the agency if required duly guarantee period. 

3..3 The rate shall be for a unit for a one Sqmt. for Plan area only. 
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Item No.  :  71 
 
Providing, erecting  and fixing Double coated Sintex or equivalent PVC water storage tank 
of required capacity each with all necessary fittings & connection etc.  Complete on 
terrace. { It. No. 22014  Pg. 238} 
 

General  

The work shall be carried out as per instructions of the Engineer in charge. 

Syntax or equivalent make water tank shall be moulded in one tough place 

without any seams, joints to joints or welds on an exclusive rotational moulding 

process special F.D.A. approved panelled of polyethylene. Syntax water tank 

shall be fixed as and where directed by the Engineer-in-charge. 

 

Materials  

Syntax or equivalent water tank shall be made from dense polythene framed 

polythene and shall be moulded at atmosphere pressure. 

Mode of work : 

PVC water tank shall be fixed as and where directed by the Engineer in 

charge and shall be of single wall or patented Tripu wall construction. Water 

tank shall be fitted over platform support structure of support structure either 

from brick or mild steel training work. The payment of same shall be made 

separately in respective items. 

 

Fixture and fastening required for overflow wash out supply and deliver line 

shall be of required size and approved quality and make but value shall be 

fixed in tank and necessary arrangement shall be made for all fitting like C.I. 

pipe valves and other accessories connected with the water tank. 

 

Mode of Measurement and payment : 

The rate includes supplying and fixing water tank on site with all fittings labour 

etc. as required. 

 

The volume of tank shall be work out by measuring clean inside dimension of 

tank. A tar for diameter for round tank or length and breadth for rectangular 
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tank and height shall be measured iron bottom or wash out pipes to bottom 

of overflow pipe. 

 

The payment shall be made on one liter basis of water tank fixed on site. 
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Item No.  :  85 
 
Providing and fixing MS grill of required pattern to wooden frame of windows etc. with MS 
flats at required spacing and frame alround square of round bar with round headed bolts 
and nuts or by screws etc. complete. {It.No.10024A Pg. 130) 
 

 

Materials 

The structural steel work shall conform to M-22 

Red lead paint primer shall conform to I.S. 102 – 1962. 

 

Workmanship : 

The pipe & sections of 50 x 30 x 2 mm. & 16 mm. dia M.S. polished bar as specified or required 

shall be cut. square and to correct lengths as per drawings and design.  The cut ends exposed to 

view shall be finished smooth.  No Two pieces shall be welded or otherwise jointed to made up the 

required length of member, except as indicated in the drawing or as directed.  All straighting and 

shaping to form shall be done by application of pressure and not by hammering.  Any bending or 

cutting shall be carried out in such a manner as not to impair the strength of the metal.  All 

operations shall be done in cold state unless otherwise directed / permitted. 

 

General accuracy shall be observed in fabrication of various member, so that these can be 

assembled without being unduly packed, strained or forced into position and when built up, shall 

be true and free from twists, bricks, buckles or open joints. 

Primer coat shall be as per Item 19.2 / P. 139 and two coats of matt finished oil paints shall 

be as per It. 19.7 / P. 138 of general technical specifications for building works book-let. 

MODE OF MEASUREMENT AND PAYMENT : 

The measurement shall be taken in Kg. of net area and shall be paid on Sq. meter unit.  

The rate shall include cost of all materials, labours, fixtures, lock, glasses etc. required in operation 

describe under workmanship. 

The payment shall be made on one Kg. basis of finished work  
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Item No. :-   5 

 

Providing TMT FE-500 bar reinforcement for R.C.C. work including bending with 18 Guage binding 

wire and placing in position complete up to All floor. 

 

 

2.0 MATERIAL 

2.1 TMT Bars / CRS Steel 

Reinforcements may be either E.M.T. tensile steel, hight strength deformed bars. They may be 

uncoated or coated with epoxy or with approved protective coatings. 

 

2.2 T.M.T. bars reinforcement for RCC work shall conform IS 432 (Part II) 1966 and shall be of tested 

quality. It shall also comply with relevant part of IS 456-1966. 

 

2.3 All reinforcement shall be clean and free from dirt, paint, grease or oil, all scale or loose or thick rust 

at the time of placing. 

 

2.4 All steel shall be procured form original producers no re-rolled steel shall be incorporated in the 

work. 

 

2.5 Only new steel shall be delivered to the site every bar shall be inspected before placing to its position 

and defective brittle or burnt bar shall be discarded cracked ends of bars shall be discarded 

 

3.0 Pitch  
3.1 Distance between bars shall be as specified in drawings and as directed by the Principal all bars shall 

be laced at an accurate distance from each other and shall be bind tightly to maintain the desired 

pitch Suitable means shall be provided for holding bars securely in position. 

 

4.0 Binding Wire 

4.1 Mild steel binding wire shall be of 1.63 mm or 1.22 mm (16 to 18 gauge diameter and shall onform 

IS 280-1972 

 

4.2 The use of black wire will be permitted for binding reinforcement bars. It shall be free form free from 

dirt, paint, grease or oil, oil scale or loose or thich rust and any other undesirable coating which may 

prevent adhesion of cement mortar at the time of binding. 

4.3 Only new binding wire shall be delivered to the site all binding wire shall be inspected before 

binding to its position and defective brittle, rusted, used wire, shall be discarded. 

 

5.0 PROTECTION OF REINFORCEMENT 

5.1 Uncoated reinforcing steel shall be protected from rusting or chloride contamination. Reinforcements 

shall be free from rust, mortar, loose mill scale, grease, oil or paints. This may be ensured either by 

using reinforcement fresh from the factory or thoroughly cleaning all reinforcement  to remove rust 

using any suitable method such as sand blasting, mechanical wire brushing, etc. as directed by the 

Engineer. Reinforcements shall be stored on bricks racks or platforms and above the ground in a 

clean and dry condition and shall be suitably marked to facilitate inspection and identification. 

 

5.2 Portions of uncoated reinforcing steel and dowels projecting from concrete shall be protected within 

one week after initial placing of concrete with a brush coat of neat cement mixed with water to a 

consistency, of thick paint. This coating shall be removed by lightly tapping with a hammer or other 

tool not more than one week before placing of the adjacent pour of concrete. Coated reinforcing steel 
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shall be protected against damage to the coating. If the coating on the bars is damaged during 

transportation or handling and cannot be repaired, the same shall be rejected. 

 

6.0 workmanship 

6.1 The work shall consist of furnishing and placing reinforcement to the shape and dimensions shown 

as on the drawings or as directed by the Principal. 

 

6.2 Reinforcing steel shall conform accurate to the dimensions given in the bar bending schedules shown 

on relevant drawing. 

 

7.0 BENDING OF REINFORCEMENT 

7.1 Bar bend g schedule shall be furnished by the Contractor and got approved by the Engineer before 

start of work. 

 

7.2 Reinforcing steel shall conform to the dimensions and shapes given in the approved bar bending 

schedules. 

 

7.3 Bars shall be bent cold to the specified shape and dimensions or directed by the Engineer using a 

proper bar bender operated by hand power to obtain the correct radius of bends and shape. 

 

 Bars shall not be bent or straightened in a manner that will damage parent material or the coating 

bars bent during transport or handilng shall, be straightened before being used on work and shall not 

be heated to facilitate straightening. 

 

8.0 PLACING OF REINFORCMENT 

8.1 The reinforcement cage should generally be fabricated in the yard at ground level, and then shifted 

and placed in position. The reinforcement shall be placed strictly, in accordance with the drawings 

and shall be assembled in position, only when structure is otherwise ready for placing of concrete. 

Prolonged time gap, between assembling of reinforcements and casting of concrete, which may result 

in rust formation on the surface, shall not be permitted. 

 

8.2 Reinforcement bars shall be [placed accurately in position as shown on the drawings. The bars, 

crossing one another shall be tied together at every intersection with binding wire (annealed), 

conforming to IS:280 to make the skeleton of the reinforcement rigid such that the reinforcement 

does not get displaced during placing of concrete, or any other operation. The diameter of binding 

wire shall not be less than 1 mm. 

 

8.3 Bars shall be kept in position usually by the following methods : 

In case of beam an slab be placed between the bars and formwork subject to Satisfactory evidence 

that th polymer composition is not harmful to concrete and reinforcement. Cover blocks made of 

concrete may be permitted by the Engineer, provided they have the same strength and specification 

as those of the member. 

 

8.4 In case of dowels for Columns and walls the vertical reinforcement shall be kept in position by 

means of timber templates with slots in them accurately, or with cover blocks tied to the 

Reinforcement. Timber templates shall be removed after the concreting has progressed up to a level 

just below their location. 

 

8.5 Layers of reinforcements shall be separated by spacer bars at approximately one meter intervals. The 

minimum diameter of spacer bars shall be 12 mm or : equal to maximum size of main reinforcement 

or maximum size of coarse aggregate, whichever is greater. Horizontal reinforcement shall not bee, 

allowed to sag between supports. 
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8.6 Necessary stays, blocks, metal chairs, spacers, metal hangers supporting wires etc, or other 

subsidiary, reinforcement shall be provided to fix the reinforcements firmly in its correct position. 

 

8.7 Use of pebbles, broken stone, metal pipe, brick, mortar or wooden blocks etc as devices for 

positioning reinforcement shall not be permitted. 

 

8.8 Bars coated with epoxy or any other approved protective coating shall be placed on supports that do 

not damage the coating. Supports shall be installed in a manner such that planes of weakness are not 

created in hardened concrete. The coated reinforcing steel shall be hled in place by use of plastic or 

plastic coated binding wires especially manufactured for the purpose. 

 

 

8.9 Placing and fixing of reinforcement shall be inspected and approved by the Engineer before concrete 

is deposited. 

 

9.0 Lapping 

9.1 All reinforcement shall be furnished in full lengths as indicated on the drawing. No splicing of bars, 

except where shown on the drawing: will be permitted without approval of the Engineer. The lengths 

of the splice shall be as indicated on drawing or as approved by the Engineer. Where practicable, 

overlapping bars shall not touch each other, and shall be kept apart by 25 mm or 111/4 times the 

maximum size of coarse aggregate, whichever is greater, if this is not feasible, overlapping bars shall 

be bound with annealed steel binding wire, not less than 1 mm diameter and twisted tight in such a 

manner as to maintain minimum clear cover to the reinforcement from the concrete surface. Lapped 

splices shall be staggered or located at points, along the span where stresses are low. 

 

10.0 Welding 

10.1 Splicing by welding of reinforcement will be permitted only if detailed on the drawing or approved 

by the Engineer. Weld shall develop an ultimate strength equal to or greater than that of the bars 

connected. 

 

10.2 While welding may be permitted for T.M.T. reinforcing bars conforming to IS : 432, welding of 

deformed bars conforming to IS:1786 shall in general be prohibited. Welding grade of S 415 grade 

bars conforming to IS : 1786, for which necessary chemical analysis has been secured and the carbon 

equivalent (CE) calculated from the chemical composition using the formula : 

 

 CE = C  Mn  + Cr  +  Mg  +  V + Ni  +  Cu 

         6      5          15 

 

 is 0.4 or less. 

 

10.3 The method of welding shall conform to IS:2751 and IS:9417 and to any supplemental specifications 

to the satisfaction of the Engineer. 

 

10.4  Bars shall be bent could to the specified shape and dimensions or as directed by Principal using the 

proper bender tool, operated by hand or power to attain proper radius of bends. Bars shall not be 

bend or straightened in a manner that will injure the material. Bars bent during transport or handling 

shall be straightened before being used in the work. Bars shall not be heated to facilate bending. 

 

10.5 Unless otherwise specified a ‘U’ type hook at the end of each bar shall invariably be provided to 

main reinforcement. The radius of the bane shall not be less then twice the diameter of the round bar 

and the length of the straight part of the bar beyond the end of the curve shall be at least four times of 

the diameter of the round bar. In case of bars which are not round and in case of deformed bars, the 
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diameter shall be taken as the diameter of circle having an equivalent effective area. The hooks 

shall be suitably encased to prevent any spiting of the concrete. 

 

10.6 All reinforcement bars shall be accurately placed in exact position shown on the drawings and shall 

be securely held in position during placing of concrete by annealed binding wire not less than 1 mm 

in size and by using say blocks or metal chairs spacers, metal hangers, supporting wires or other 

approved devices at sufficiently close intervals. Bars shall not be allowed to sag between supports 

not displaced during concreting or any other operations of the work. All devices used for positioning 

shall be of not corrodible material wooden and metal supports shall not extended to the surface of the 

concrete, except where shown in drawings. Placing bars on layes of freshly laid concrete as the work 

progresses for adjusting bars spacing shall not be allowed. Pieces of broken stone or brick and 

wooden blocks shall not be used. Layers of bars shall be separated by spacer bars pre-cast mortar 

blocks or other approved devices. Reinforcement after bending placed in position shall be maintained 

in a clean condition until completely embedded in concrete, special care shall be exercised to prevent 

any displacement of reinforcement in concrete already placed. To prevent reinforcement form 

corrosion, concrete cover shal be provided as indicated on drawings. All bars protruding from 

concrete and to which other bars are to be sliced and which are likely to be exposed for a period 

exceeding 10 days shall be protected by a thick coat of neat cement grout. 

 

10.7 Bars crossing each other where required shall be secured by binding wire (annealed) of size not less 

than 1 mm in such a manner that they do not slip over at the time of fixing and concreting.  

As far possible bars of fll length shall be used in case this is not possible, overlapping of bars shall be 

done as directed by the Engineer in charge When practicable overlapping bars ahall not touch each 

other, but be kept apart by 25 mm Where no feasible overlapping bars shall be bound with annealed 

wires not less than 1 mm thick twisted tight. The overlaps shall be staggered for different bars and 

located at points along the span where neither sheer not bending moments is maximum. 

 

10.8 Whenever indicated on drawing or desired the Engineer in charge bars shall be jointed by coupling 

which shall have a cross section sufficient to transmit the full stresses of bars. The end of the bars 

that are jointed by coupling shall be upset for sufficient length so that the effective cross section at 

the base of threads is not less than the normal cross section of the bar. Threads shall be standards 

threads Steel threads Steel for coupling shall conform to IS : 225. 

 

10.9 When permitted or specified on the drawings joints of reinforcement bars shall bult-welded so as to 

transmit their full stresses Welded joints shall preferably be located at points when steel will not be 

subject to more than 75 percent of the maximm permissible stresses and welds so staggered that at 

any one section not more than 20 percent of the rods are welded only electric are welding using a 

process which excludes air form the molten metal and conforms to any or other special provisions for 

the work shall be accepted Suitable means shall be provided for holding bars securely in position 

during welding it shall be ensured that no voids are left in welding and when welding is done in two 

or three stages previous surface shall be cleaned properly Ends of bars shall be cleaned of all loose 

scale rust stages paint and other foreign matter before welding only competent welders shall be 

employed on the work. The M.S. electrodes used for welding shall conform IS : 814 Welded pieces 

of reinforcement shall be tested. Specimen shall be taken form the actual site and their number shall 

frequency to test shall be as directed by the Engineer in charge. 

 

11.0 MODE OF MEASUREMENTS & PAYMENT 

11.1 For the purpose of payment the bar shall be measured correct up to 10 mm length and weight payable 

works out at the rate specified below. 

 

Sr. 

No. 

Diameter of 

Steel 

Weight of steel per 

running meter 

Sr. 

No. 

Diameter 

of Steel 

Weight of steel per 

running meter 

1 6 mm 0.22 Kg / Rmt 8 20 mm 2.47 Kg/ Rmt 
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2 8 mm 0.39 Kg / Rmt 9 22 mm 2.98 Kg/ Rmt 

3 10 mm 0.62 Kg/ Rmt 10 25 mm 3.85 Kg/ Rmt 

4 12 mm 0.89 Kg/ Rmt 11 28 mm 4.83 Kg/ Rmt 

5 14 mm 1.21 Kg/ Rmt 12 32 mm 6.31 Kg/ Rmt 

6 16 mm 1.58 Kg/ Rmt 13 36 mm 7.99 Kg/ Rmt 

7 18 mm 2.00 Kg/ Rmt 14 40 mm 9.86 Kg/ Rmt 

 

11.1 Excess consumption over 5 % will be charged at penal rate. 

11.2 Reinforcement shall be measured in length including hooks. If any, separately for different diameters 

as actually used in work, excluding overlaps. From the length so measured, the weight of 

reinforcement shall be calculated in tones on the basis of IS:1732. Wastage, Overlaps, couplings, 

welded joints, spacer bars, chairs, stays, hangers and annealed steel wire or other methods for bidning 

and placing shall not be measured and cost of these itmes shall be deemed to be included in the rates 

for reinforcement. 

 

11.3 The contract unit rate for coated / uncoated reinforcement shall cover the cost of material, 

fabricating, transporting, storing, bending, placing binding and fixing in position as shown on the 

drawings as per these specifications and as directed by the Engineer, including all labour, equipment, 

supplies incidentals, sampling, testing and supervision. 

 

11.4 The rate shall be for a unit of One Kg. 
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Item No.  :  91 
 
Providing Laying and Jointing in true line and level 110 mm dia.U.P.V.C. SWR Type B pipe 
Conforming to IS 13592-1992 With one end plain and other end socketed with rubbering & 
fitting conforming to ISI 14735-1999 Of approved make for drainage system pipe line, shall 
be jointed with each other with rubber lubricant pipe shall be fixed on the wall using of PVC 
clamp of the size 110 mm di x 149 mm lenght x 145 mm high at every 2000 mm center to 
center or shall be concealed in wall as directed including necessary fittinge such as bends, 
shoes ets. including testing of pipe and joints and jointed with adhesive solvent cement 
including cost of all materials. ( SOR  It No 23067 / Pg. 255) 
 

1.0 Materials : 
U PVC SWR type-B tubes of specified dia. nominal bore shall conform to as per conforming to IS 

13592-1992. 

 

The U PVC SWR fitting, clamps etc. required for specified dia bore pipes shall be to best quality and 

make as approved by the Engineer-in-charge.  

 

2.0 Workmanshp : 

 

2.1 Cutting, Laying and jointing : 

    2.1.1 When the tubes are to be cut of re-threaded the ends shall be carefully filed out, so that no 

obstruction to bore in offered the ends of the tubes shall other end socketed with rubbering 

and fitting conforming to ISI 14735-1999 of approved make for drainage system pipe line, 

pipe shall be jointed with each other  with rubber lubricant, pipe shall be fixed on wall using 

of PVC clamp of the size 110 mm diameter x 149mm length x 145mm high at every 2000 

mm center to center or shall be concealed in walls as directed by the engineer in charge. 

2.1.2 Sealant adhesive may be used for 100% leak proof joint. For joints coupling required 

between PVC & GI, if required, it is preferable that PVC forms the make portion. For tap 

connection, ensure the shortest possible projection from the wall use of Teflon tape is also 

suggested for perfect leak proof joints.  

For taking PVC pipe outlet form a masonry water tank, applying a thin coat of PVC 

solvent cement on the external portion of pipe section to be embedded in concrete. Sprinkle 

fine sand on it and allow it to set, fill up the gaps between pipe and the hole with water 

proofing cement.  

 

           2.2 Fixing of tube fittings to wall, ceiling and floors :  

2.2.1 In case of fixing of tubes and fitting to the walls or ceilings these shall run on the surface of 

the wall or ceiling ( not in chase) unless otherwise specified. The fixing shall be done by 

means of standard pattern, holder clamps as specified size, keeping the pipes and when 

specified so, chasing may be adopted or pipe fixed in ducts or recessed etc. provided that 

there is sufficient space to work on the pipe with usual tools. The pipe shall not ordinary be 

burled in walls or solid floors, where unavoidable pipes may be buried for short distance 

provided that adequate protection is given against damage and where so required, joints are 

not buried. Where required UPVC SWR pipe sleeve shall be fixed at a place a pipe is passing 

through a wall or floor for expansion and contraction and other movements.  
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2.2.2 All pipes and fitting shall be fixed truly vertical and horizontal unless unavoidable. The 

pipe shall be fixed to walls with standard pattern clamps of required size and shape one end 

of which shall be properly plugged or cemented into walls with cement mortar 1:3 (1-cement, 

3 coarse sand) and the other tightened round the pipe to hold it securely. These clamps shall 

be spaced at regular intervals in straight lengths. At 2 M c/c interval in  horizontal run and 2.5 

m. interval in vertical run for pipe of 15mm dia upto 25mm dia the holes in the walls and 

floors shall be made by drilling with chisel or jumper pipes and not by dismantling the brick 

work of concrete, however, for biggest pipes the holes shall be carefully made of the smallest 

required size. After fixing the pipe, the holes shall be made good with C.M. 1:3 (1-cement, 3 

coarse sand) and properly finished to match the adjacent surface.  

 

               2.3 Testing of joints : 

 

2.3.1 After layeing, jointing the pipes and fittings shall be inspected under working condition of 

pressure and flow. Any joints found leaking shall be redone and all leaking pipes removed 

and replaced without extra cost.  

 

2.3.2 The pipe and fitting after they are laid shall be tested to hydraulic pressure of 6 kg/ sq.m. The 

pipe shall be slowly and carefully changed with water allowing all air and to escape and 

avoiding all shock and eater hammer. The draw off takes and stop cock shall than be closed 

and specified hydraulic pressure shall be applied gradually. The pressure gauge must be 

accurate. The pipes and fitting shall be tested in sections as the work of laying proceeds 

keeping the joints exposed for inspection during the testing. 

 

      3.0  Mode of Measurements and payment : 

 

3.1  The description of each item shall unless otherwise stated be held to include where necessary 

conveyance and delivery, handling, unloading sorting fornication, hoisting, cutting and waste, return of 

packing etc.  

 

3.2  The length shall be measured on running meter basis of finishing work. The length shall be 

taken along the center line of the pipe and fittings the pies fixed to walls, ceilings, floors etc. shall be 

measured and paid under this item. 

 

3.3  All the works shall be measured in decimal system as fixed in its pleas, subject to tolerance 

given below unless otherwise stated : 

(i) Dimension shall be measured to the nearest 0.01 metre. 

(ii) Area shall be worked out to the nearest 0.01 Sq.m   

 

3.4   All the measurement of cutting shall unless otherwise stated, be held to include to 

consequent water. 

 

3.5  In case of fitting of unequal bore, the latest bore shall be measured for the teat. 
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3.6   Testing of pipe lines, fittings and joint include for providing all plant and appliances 

necessary for obtaining access to the work to be tested and carrying out the tests.  

3.7  The rate included UPVC piping with screwed socket joints, together with all fittings (such as 

bens socket, elbows, tees, cresses, short pieces, clamps and plug union etc.) and fixing complete with 

clamping wall hooks, wooden plug etc. and also cutting screwing and waste and for making forged (or 

hand made) bends on piping as required, connectors hall be inserted, where required or directed. The rate 

also include cutting through wall, floors, etc.  

 

     3.8   The rate shall be for a unit of one Running Meter including fitting and 

clamps as per  

             detail.  

    3.9   The payment shall be made on one Rmt. basis. 
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Item No.  :-  97 

Providing and fixing Pre-Cast Rubber Dye Inter locking concrete Block 60mm 
thick with grade of concrete M-200 pnumatic compressed by mechanically 
pressed and as per approved design including 75mm sand layer for levelling 
and filling the joint with sand in proper line and level. (it.no. 14033 / p no. 192)     

                

Materials : 

Water shall conform to M-1, Cement shall conform to M-7, Sand shall conform to M-6, Mortar shall 

conform to M-11, Aggregate shall conform to M-12 of General Technical Specification of building 

works booklet.  And precast C.C. M-200, 60mm precast rubber dye interlocking block shall be 

pneumatic compressed by mechanically pressed amd made of approved company or as approved 

by Engineer-in-charge. 

 

Workmanship : 

The precast 60mm precast rubber dye interlocking block shall be C.C. M-200,  shall conform to 

item No. 5.3.13 P. No. 40 of General Technical Specification of building works booklet.  

 

Size and colour shall be as approved quality. The precast 60 mm thick precast rubber dye  

interlocking block shall be laid on 75mm thick base of approved quality sand layer, sand having 

abrasion value not more than 6% 

 

Laying of Blocks : 

Block should be laid commencing from the edge strip and proceed towards the inner side.  The 

blocks can be placed to different bonds or patterns as directed by Engineer in charge with the help 

of gauge. The joint width specification (2 to 4 mm) should be checked in the first square meter 



 

 

104

104

where it would be ensured that the block alignment is correct. To start with full blocks should 

be used only subsequently. Cutting and infilling at edges be permitted. Under no circumstances 

should be block be forced or hammered into the bedding at this stage of laying. For cutting paving 

blocks hydraulic or mechanical block cutters or power saris are used. Cut units less than 50 mm 

minimum dimensions should not be used. Where space does not permit to use of a larger 

segment use premixed concrete or sand cement mortar instead the block shall be laid in line and 

level and to required camber and jointing in manner with precast C.C. block colour. 

 

Mode of measurement and payment : 

The work of 60 mm precast rubber dye interlocking pavement by lock work shall be measured 

clear dimensions finished work in square meter. 

The rate shall include leveling and preparation of sub grade procuring spreading and compacting 

of sub base material, supplying and fixing of precast M-200 C.C. block in jointing with C.M. 1:3 and 

fixing pavement blocks in required shape and pattern and filling joints and compacting using all 

tools. equipments materials and labour. 

 

The rate shall be a unit of one square meter. 

The payment shall be made on one square meter basis. 
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BUILDING  SPECIFICATION 
BOOKLATE 

 

 
  The Booklate is available at Office of The Principal, Dr. Virambhai 

Rajabhai Godhaniya College Of Arts, Commerce, Home Science And IT For 

Girls, Porbandar. The Contractor may avail a copy of the same.  

 


